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INVITATION TO BID 

NORTH FULTON PUMP STATION UPGRADES  
 

 
Purpose:  
 
 

The Fulton County Purchasing Department solicits Bids from qualified and experienced vendors 
to provide construction services for upgrades to four pump station facilities in North Fulton 
County.  
 
Description of Project: 
 
 

The work to be done consists of furnishing all materials and equipment and performing all labor 
necessary for the construction of the North Fulton Pump Station Upgrades Contract, which 
includes installation of an electromagnetic flow meter at Game Creek Pump Station and Morgan 
Falls Pump Station, installation of a natural gas generator, combustible gas detector, and chain 
link fence at Lake Charles Pump Station, and installation of a diesel generator, combustible gas 
detector, jib crane, and submersible wastewater pump and appurtenances at Old Alabama Pump 
Station, as shown on the drawings and specified in the specifications. The work shall be in 
conformance with the contract documents, general conditions, supplemental conditions, any 
accompanying plans and Fulton County Construction Standards and Specifications.  
 
Purchasing the Bid Document 
 
This document can be downloaded at the Fulton County Website, http://www.fultoncountyga.gov  
under “Bid Opportunities”.   
 
Applications for documents, along with a non-refundable $50.00 payment must be filed with the 
Fulton County Department of Public Works, 141 Pryor Street SW Suite 6001 (6th floor), 
Atlanta, GA 30303.  Payment must be in the form of a certified check, treasurer’s check, cash, or 
cashier’s check, issued by a bank or trust company, payable to Fulton County. This amount 
includes all fees for printing and distribution and will be used to defray a portion of the printing 
cost that may have been incurred for the tendering of the project. Partial sets of bid documents 
will not be issued.  To Purchase a bid package (ITB, Drawings and Pump Station 
Construction Specifications) contact Brandon Ward, Technical Services Group at the 
Fulton County Government Center, 141 Pryor St., 6th floor, Atlanta GA  30303, 404-730-
7467. 
 
For any other information regarding this bid, technical or procedural, contact Darlene A. 
Banks, Assistant Purchasing Agent at (404) 730-7879. 
 
Term of Contract:  
 
The term of this Contract shall be one hundred and eighty (180) consecutive calendar days from 
the issuance of a Notice To Proceed. 
 
No Contact Provision 
 
It is the policy of Fulton County that the evaluation and award process for County contracts shall 
be free from both actual and perceived impropriety, and that contacts between potential vendors 
and County officials, elected officials and staff regarding pending awards of County contracts 
shall be prohibited. 
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A. No person, firm, or business entity,  however situated or composed, obtaining a copy of 
or responding to this solicitation, shall initiate or continue any verbal or written 
communication regarding this solicitation with any County officer, elected official, 
employee, or designated County representative, between the date of the issuance of this 
solicitation and the date of the County Manager’s recommendation to the Board of 
Commissioners for award of the subject contract, except as may otherwise be specifically 
authorized and permitted by the terms and conditions of this solicitation. 

 
B. All verbal and written communications initiated by such person, firm, or entity regarding 

this solicitation, if same are authorized and permitted by the terms and conditions of this 
solicitation, shall be directed to the Purchasing Agent. 

 
C. Any violation of this prohibition of the initiation or continuation of verbal or written 

communications with County officers, elected officials, employees, or designated County 
representatives shall result in a written finding by the Purchasing Agent that the 
submitted Bid or proposal of the person, firm, or entity in violation is “non-responsive”, 
and same shall not be considered for award. 

 
Bid Contact 
 
Information regarding the Bid, either procedural or technical, may be obtained by contacting 
Darlene A. Banks, Assistant Purchasing Agent at (404) 730-7879, Fulton County Department 
of Purchasing. Information regarding the Bid requirements may be obtained by using the following 
procedure.  Inquiries must be submitted in writing to:  

Fulton County Purchasing Department 
Attn:  Darlene A. Banks, Assistant Purchasing Agent 
130 Peachtree Street S.W., Suite 1168 
Atlanta, GA  30303 
Phone: (404) 730-7879 
Fax:  (404) 893-1745 

   Reference ITB#07ITBNFPUMPSK-DB 
 
Basis of Award 
 
The Contract, if awarded, will be awarded on a lump sum basis to the lowest responsive and 
responsible bidder.  No bid may be withdrawn for a period of sixty (60) days after the date of bid 
opening except as permitted by O.C.G.A., §36-91-41 et seq., as amended.  Each Bid must be 
accompanied by a Bid Bond in accordance with the Bid Bond Requirements provided in the 
Contract Documents, on a Surety Company’s Standard Bid Bond Form acceptable to the County in 
an amount no less than 5% of the amount bid.  The successful bidder will be required to furnish a 
Performance Bond and Payment Bond, on or before the issuance of Notice to Proceed, each in 
the amount of 100% of the Contract Amount.  All other required Contract Documents must be fully 
completed and executed by the Contractor and his/her Surety, and submitted to the Owner on or 
before the issuance of the Notice to Proceed. 
 
Pre-Bid Conference 
 
Date:  Monday, January 08, 2007  
Time:  9:30 a.m. 
Location: Fulton County Department of Purchasing and Contract Compliance, Public Safety 
Building 
  130 Peachtree Street, S.W. Suite 1168 

Atlanta, GA 30303 
 

A pre-bid conference will be held in the Fulton County Department of Purchasing and Contract 
Compliance Conference Room, located at 130 Peachtree Street, S.W. Suite 1168, Atlanta, 
Georgia 30303.  Inquiries regarding the solicitation either technical or otherwise may be 
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submitted in writing prior to the pre-bid conference and will be addressed at the pre-bid 
conference.  Any additional questions asked at the pre-bid conference must be submitted in 
written form at the pre-bid conference and will be responded to in the form of an addendum with 
the County’s official responses. 
 
The Pre-bid conference will be conducted for the purpose of explaining the County’s bid process, 
the specifications/technical documents, and to provide and initial verbal, non-binding verbal 
response to questions concerning these bid specifications and to discuss issues from the bidders 
perspective.  However, no verbal response provided at the pre-bid conference binds the County.  
Only those responses to written and responded to by the County in written communications will 
be official. 
 
 

END OF SECTION  
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SECTION 1 

 
INSTRUCTIONS TO BIDDERS 

 
A. Contract Documents 
 
 The Contract Documents include the Invitation to Bid, Instructions to Bidders, Contractor's Bid 

(including all documentation accompanying the Bid and any post-Bid documentation required by the 
County prior to the Notice of Award), Bonds, all Special Conditions, General Conditions, 
Supplementary Conditions, Specifications, Drawings and addenda, together with written 
amendments, change orders, field orders and the Construction Manager's written interpretations 
and clarifications issued in accordance with the General Conditions on or after the date of the 
Contract Agreement. Shop drawing submittals reviewed in accordance with the General Conditions, 
geotechnical investigations and soils report and drawings of physical conditions in or relating to 
existing surface structures at or contiguous to the site are not Contract Documents. The Contract 
Documents shall define and describe the complete work to which they relate. 

 
B. Definitions: Where the following words or the pronouns used in their stead occur herein, they shall 

have the following meaning.  If a conflict exists as to the meaning of a word, the definition existing in 
the General Conditions, if present, shall govern. 

 
Construction Manager - The Construction Manager is the person or entity identified as such in 
writing by the County.  The Construction Manager may be a County employee or entity retained 
by the County for purposes of administering this contract. The term “Construction Manager” 
means the Construction Manager or the Construction Manager’s authorized representative.  The 
Construction Manager is the County’s agent for purposes of administering this contract. 
 
Contract Price - The sum specified in the Agreement to be paid to the Contractor in consideration 
of the Work. 
 
County / Owner - FULTON County, Georgia, a political subdivision of the State of Georgia, acting 
by and through the Chairman of its Board of Commissioners. 
 
Day - A calendar day of twenty-four hours lasting from midnight of one day to midnight the next 
day. 
 
Director - Director of the Department of Public Works of FULTON County, Georgia or the 
designee thereof. 
 
Engineer – Shall be the Deputy Director, Technical Services Group, of Public Works or his duly 
authorized representative.   
 
Notice to Proceed - A written communication issued by the County to the Contractor authorizing it 
to proceed with the work, establishing the date of commencement and completion of the work, 
and providing other direction to the Contractor. 
 
Project Manual - The Contract Documents  
 
Substantial Completion - The date certified by the Construction Manager when all or a part of the 
work, as established pursuant to General Condition 0500-81, is sufficiently completed in 
accordance with the requirements of the contract documents so that the identified portion of the 
work can be utilized for the purposes for which it is intended. 
 
Work and Project - All of the services specified, indicated, shown or contemplated by the contract 
documents, and furnishing by the Contractor of all materials, equipment, labor, methods, 
processes, construction and manufacturing materials and equipment, tools, plans, supplies,  
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power, water, transportation and other things necessary to complete such services in accordance 
with the contract documents to insure a functional and complete facility. 
 
Owner – Shall mean the Fulton County, Georgia, party to the first part of the Contract Agreement, 
or its authorized and legal representatives. 
 
Contract Time – Shall mean one hundred and eighty (180) consecutive calendar days for 
completion of the work, to be computed from the date of the Notice to Proceed. 
 
Liquidated Damages – Shall mean the sum of one thousand dollars ($1,000.00) a day, which 
amount shall be paid by the Contractor to the County for each act of non-compliance and/or non-
performance by the Contractor in the execution of the Contract. 
 
Products – Shall mean materials or equipment permanently incorporated into the work. 
 
Provide – Shall mean to furnish and install. 
 
Balanced Bid – Shall mean a bid in which each of the unit prices and total amount bid for each of 
the listed items reasonably reflects the value of that item with regard to the entire job considering 
the prevailing cost of labor, material and equipment in the relevant market. A bid is unbalanced 
when, in the opinion of the owner, any unit prices or total amounts bid on any of the listed items 
do not reasonably reflect such values. 

 
C. Bidder’s Modification and Withdrawal of Bids:  A Bidder may modify or withdraw its bid by 

written request, provided that the request is received by the County prior to the bid due date and 
time at the address to which bids are to be submitted.  Provided further, that in case of an 
electronic request (i.e. facsimile, e-mail, etc.) a written confirmation thereof over the authorized 
signature of the  Bidder must be received by the County at the address to which original Bids are 
to be submitted within three (3) calendar days after issue of the electronic message.  Following 
withdrawal of its bid, the Bidder may submit a new, providing delivery is affected prior to the 
established bid opening date and time.  No bid may be withdrawn after bid due date for sixty 
(60) calendar days. 

 
D. Addenda and Interpretations: No interpretations of the meaning of the Drawings, Specifications or 

other pre-bid documents will be made to any Bidder orally. Bidders requiring clarification or 
interpretation of the Bidding Documents shall make a request to Darlene A. Banks no later than 
2:00 PM, Thursday, January 18, 2007.   Written requests for clarification or interpretation may be 
mailed, hand delivered, e-mailed or faxed to the Assistant Purchasing Agent at the address below, 
e-mail address or fax number.  Telephone inquiries will not be accepted. 

 
  Darlene A. Banks , Assistant Purchasing Agent 
  Department of Purchasing and Contract Compliance 
  Fulton County Public Safety Building 
  130 Peachtree Street SW Suite 1168 
  Atlanta, GA  30303 
  Fax:  (404) 893-1745 
  Darlene.Banks@fultoncountyga.gov 
 
 Only communications from firms that are in writing and signed will be recognized by the County as 

duly authorized expressions on behalf of proposers/bidders. Any and all such interpretations and 
any supplemental instructions will be in the form of written Addenda to the Specifications which, and 
if any addenda are issued to this Invitation to Bid. 

 
E. Site Examination: There will be no site visit for this project.  However, bidders are encouraged to 

visit the route of the reuse main per the design drawings on their own. 
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Bid: All Bids must be made on the Bid forms contained herein. The Bid shall be enclosed in a 
sealed envelope, addressed to Department of Purchasing and Contract Compliance, Fulton County 
Public Safety Building, 130 Peachtree Street, S.W., Suite 1168 Atlanta, Georgia 30303 and labeled 
"Bid for ITB- North Fulton Pump Station Upgrades ITB#07ITBNFPUMPSK-DB. THE BIDDER IS 
ALSO REQUIRED TO DISPLAY THEIR GEORGIA UTILITY CONTRACTOR LICENSE NUMBER 
ON THE OUTSIDE OF THE SEALED BID ENVELOPE. The Utility Contractors license (For all 
contractors engaged in Utility Contracting – Utility Contracting is defined as the undertaking 
to construct, erect, alter or repair or to have constructed, erected, altered, or repaired any 
utility system in which the cost of the utility system work exceeds one hundred thousand 
dollars - $100,000) number is also required to be clearly printed on the Proposers/Bidders 
Envelope. 
 
REQUIRED SUBMITTALS:  The bidder must complete and execute the following: 
 

1. Bid Form 
2. Bid Schedule 
3. Bid Bond  
4. Certification of Acceptance of Bid/Proposal Requirements  
5. Corporate or Partnership Certificate   
6. Non-Collusion Affidavit of Prime Bidder  
7. Non-Collusion Affidavit of Subcontractor   
8. Contract Compliance Forms, fully executed  

a.Promise of Non-Discrimination  (Exhibit A) 
b.Employment Report  (Exhibit B) 
c.Schedule of Intended Subcontractor Utilization (Exhibit C) 
d.Letter of Intent to Perform As a Subcontractor or Provide Materials or Services  

(Exhibit D) 
e.Declaration Regarding subcontractor Practices (Exhibit E) 
f.Joint Venture Disclosure Affidavit (Exhibit F) 

g.Equal Business Opportunity (EBO) Plan 

Any bids received after the stated time and date shall not be considered. It shall be the sole 
responsibility of the bidder to have his/her bid delivered to the Fulton County Department of 
Purchasing and Contract Compliance for receipt on or before the stated time and date (section 
00020). If a bid is sent by U.S. Mail, the bidder shall be responsible for its timely delivery to the 
Purchasing Department. Bids delayed by mail will not be considered, shall not be opened, and 
arrangements shall be made for their return at the bidder's request and expense. 

 
 The original signed bid with three (3) copies shall be submitted in a sealed package, clearly marked 

on the outside "Bid for the North Fulton Pump Station Upgrades ITB#07ITBNFPUMPSK-DB .  
 
 Additionally, Bidder is to write their Utility Contractor License Number on the outside of the 

sealed package containing the bid.  Failure to put the Utility Contractor License number on 
the package will result in the bid being determined to be non-responsive. 

 
 Bid shall be publicly opened, with only the names and total bid price of the bidders disclosed at the 

opening. 
 
 
F. Bid and Contract Security: A Bid Bond for an amount equal to five percent (5%) of the bid 

amount must accompany each Proposal. The bid bond shall be submitted in a separate, sealed 
envelope marked “Bid Bond”.  

 
Bids must be accompanied by a bid bond or certified check in an amount of five percent 
(5%) of the TOTAL AMOUNT of the base bid.  The bid bond or certified check shall apply ONLY 
TO THIS BID.  The bid name and contract number must appear on the security instrument.  The  
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bond must remain in full force and effect until the Bidder executes the final Contract.  Bids not 
satisfying the bonding requirements of this project will be declared non-responsive. 

 
Any bid bond, performance bond, payment bond, or security deposit required for public works 
construction contract shall be approved and filed with purchasing agent.  At the option of the 
County, if the surety named in the bond is other than a surety company authorized by law to do 
business in this state pursuant to a current certificate of authority to transact surety business by 
the Commissioner of Insurance, such bond shall not be approved and filed unless such surety is 
on the United States Department of Treasury’s list of approved bond sureties.   
 
A Purchasing Agent shall approve as to form and as to the solvency of the surety any bid bond, 
performance bond, or payment bond required by this.  In the case of a bid bond, such approval 
shall be obtained prior to acceptance of the bid or proposal.  In the case of payment bonds and 
performance bonds, such approval shall be obtained prior to the execution of the contract. 
 
Whenever, in the judgment of the County: 
(1) Any surety on a bid, performance, or payment bond has become insolvent; 
(2) Any corporation surety is not longer certified or approved by the Commissioner of Insurance 

to do business in the state; or 
(3) For any cause there are no longer proper or sufficient sureties on any or all the bonds  
 
The County may require the contractor to strengthen any or all of the bonds or to furnish a new or 
additional bond or bonds within ten days.  Thereupon, if so ordered by the County, all work on the 
contract shall cease unless such new or additional bond or bonds are furnished.  If such bond or 
bonds are not furnished within such time, the County may terminate the contract and complete 
the same as the agent of and at the expense of the contractor and his or her sureties. 
 
As a condition of responsiveness the bidder must contain a Bid Bond for an amount equal to 5% 
of the bid amount.  The Bid Bond shall be included in a separate envelope marked on the outside 
“Bid Bond”.  Checks or letters of credit of any type will not be accepted. A certified cashier’s 
check will be acceptable.  Provide a completed and fully executed Bid Bond.  When the bidder’s 
package is opened, a purchasing agent will verify the presence of the Bid Bond and remove it 
from the Proposal Package. 
 
If the bidder withdraws its bid from the competition after the selection of its bid for a reason not 
authorized by Georgia law, the County will proceed on the Bid Bond, along with any other 
available remedies. 
 
The Surety of the Bid Bond shall be from a surety company authorized to do business in the State 
of Georgia, shall be listed in the Department of Treasury Circular 570, and shall have an 
underwriting limitation in excess of 100% of the bid amount. The Bonds and Surety shall be 
subject to approval by the County Attorney. 
 
Attorneys-in-fact for bidders who sign bid bonds or contract bonds must file with each bond a 
certified and effectively dated copy of their power of attorney. 
 

G. Right to Reject Bids: The County reserves the right to reject any or all bids and to waive 
informalities. No bids will be received after the time set for opening bids. Any unauthorized 
conditions, limitations or provisions attached to the Bid, except as provided herein, will render it 
informal and may cause its rejection. Unbalanced bids will be subject to rejection. Any bidder may 
withdraw his/her bid, either personally or by telegraphic or written request, at any time prior to the 
scheduled closing time for receipt of bids. Telegraphic or written requests for withdrawal must be in 
the possession of the County prior to the closing time for receipt of bids. 

 
H. Applicable Laws:  All applicable laws and regulations of the State of Georgia and ordinances and 

regulations of Fulton County shall apply.  Protestors shall seek resolution of their complaints in the  
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 manner provided in the Fulton County Code of Laws §2-324, which is incorporated by reference 
 herein. 
 
I. Examination of Contract Documents:  Prospective bidders shall examine the contract documents 

and before submitting a bid, shall make a written request to the County for an interpretation or 
correction of any ambiguity, in consistency or error therein which could be discovered by a bidder.  
At the bid opening each bidder shall be presumed to have read and be familiar with the contract 
documents.   

 
J. Termination:  The County may terminate the contract resulting from this solicitation at any time the 

vendor fails to carry out the contract provisions, if in the opinion of the County, the performance of 
the contract is unreasonably delayed, or the vendor is in direct violation of the contract conditions.  
The County shall provide the vendor with notice of any conditions which violate or endanger the 
performance of the contract and, if after such notice the contractor fails to remedy such conditions 
within thirty (30) days, to the satisfaction of the County, the County may exercise their option in 
writing to terminate the Contract without further notice to the Contractor and order the Contractor to 
stop work immediately and vacate the premises.  Vendor agrees by its bid submission that the 
County’s decision is final and valid.   

 
K. Indemnification and Hold Harmless Agreement:  The successful contractor will agree to 

indemnify, save harmless and defend the County, its agents, servants, and employees from all 
lawsuits, claims, demands, liabilities, losses and expenses for or on account of any injury or loss in 
connection with the work performed under this contract:  Provided, however the Contractor shall not 
be liable for any damages resulting for the sole negligent or intentional acts or omission of the 
County and its employees, agents or representatives.  

 
L. Bid Opening: Bids will be opened, Monday, January 29, 2007 at 11:00 am, local time in public 

and read aloud. All bidders are requested to be present at the opening. 
 
M. Determination of Successful Bidder:  Fulton County desires to complete this work in a timely 

manner.  The Contract will be awarded to the lowest responsive, responsible bidder(s), if 
awarded.   

 
1) Responsibility:  The determination of the bidder’s responsibility will be made by the 

County based on whether the bidder meets the following minimum requirements:  
 

a) The County reserves the right to reject any bid if the evidence submitted by, or 
investigation of, the bidder fails to satisfy the County that he/she is properly qualified 
to carry out the obligations of the Contract. 

b) Is properly licensed to perform this type of work in Fulton County.  Bidders must have 
a utility contractors license to perform this work.  O.C.G.A. §43-14-8.3 (h) 

c) Maintains a permanent place of business individually or in conjunction with the prime 
contractor. 

d) Has the appropriate and adequate technical experience.  Designated Project 
Manager must be proficient in all aspects of contracted work. 

e) Has adequate personnel and equipment to do the work expeditiously. 
f) Has suitable financial means to meet obligations incidental to the work. 

 
2) Responsiveness: The determination of responsiveness will be made by the County 

based on a consideration of whether the bidder has submitted a complete Bid form without 
irregularities, excisions, special conditions, or alternative bids for any item unless 
specifically requested in the Bid form. 

 
N. Wage Clause: Pursuant to 102-391, Each Contractor shall agree that in the performance of the 

Contract he will comply with all lawful agreements, if any, which the Contractor had made with any  
 



                                                                                                                                                                                                      
North Fulton Pump Station Upgrades #07ITBNFPUMPSK-DB  

6 

  

 
 

association, union, or other entity, with respect to wages, salaries, and working conditions, so as not 
to cause inconvenience, picketing, or work stoppage. 

 
O. Notice of Award of Contract: As soon as possible, and within sixty (60) days after receipt of bids, 

the County shall notify the successful Bidder of the Award of Contract. 
 
The award shall be made by the Board of Commissioners of Fulton County to the lowest 
responsive, responsible bidder(s) as soon as possible after receipt of bids, taking into consideration 
price and the responsiveness to the requirements set forth in the Invitation for Bid.  In such case, no 
claim shall be made by the selected Contractor(s) for loss of profit if the contract is not awarded or 
awarded for less work than is indicated and for less than the amount of his bid.  The total of the 
awarded contract shall not exceed the available funds allocated for this project. 
 
Should the County require additional time to award the contract, the time may be extended by 
mutual agreement between the County and the successful bidder.  If an Award of Contract has not 
been made within sixty (60) days from the bid date or within the extension mutually agreed upon, 
the Bidder may withdraw the Bid without further liability on the part of either party. 
 
Any award made by the Board of Commissioners as a result of this bid will begin from the date of 
the notice to proceed. The Bidder agrees hereby to commence work under this Contract, with 
adequate personnel and equipment, on a date to be specified in a written order from the user 
department.   The contract shall become effective on the Contract Date and shall continue in 
effect until the end of the term of the contract or until the project has been closed-out unless 
earlier terminated pursuant to the termination provisions of the contract.   
 

P. Execution of Contract Documents: Upon notification of Award of Contract, the County shall 
furnish the Contractor the conformed copies of Contract Documents for execution by the 
Contractor and Contractor’s surety. 

 
Within fifteen (15) days after receipt the Contractor shall return all the documents properly executed 
by the Contractor and the Contractor’s surety.  Attached to each document shall be an original 
power-of-attorney for the person executing the bonds for the surety and certificates of insurance for 
the required insurance coverage.    
 
 
After receipt of the documents executed by the Contractor and his surety with the power-of-attorney 
and certificates of insurance, the County shall complete the execution of the documents.  
Distribution of the completed documents will be made upon completion. 
 
Should the contractor and/or surety fail to execute the documents within the time specified, the 
County shall have the right to proceed on the Bid Bond accompanying the bid. 
 
If the County fails to execute the documents within the time limit specified, the Contractor shall have 
the right to withdraw the Contractor’s bid without penalty. 
 
Should an extension of any of the time limits stated above be required, this shall be done only by 
mutual agreement between both parties. 
 
Any agreement or contract resulting from the acceptance of a bid shall be on a County approved 
document form.  The County reserves the right to reject any agreement that does not conform to 
the Invitation for Bid and any County requirements for agreements and contracts.  The County 
reserves the right to modify the agreement resulting from this bid upon the recommendation of the 
County Attorney. 
 

Q. Joint Venture Any Bidder intending to respond to this solicitation as a joint venture must submit an 
executed joint venture agreement with its offer.  The agreement must designate those persons or 
entities authorized to execute documents or otherwise bind the joint venture in all transactions with  
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Fulton County, or be accompanied by a document, binding upon the joint venture and its constituent 
members, making such designation.  Offers from joint ventures that do not include these documents 
will be rejected as being non-responsive. 
 

R. Contractors Compliance With All Assurances And/Or Promises Made In Response To 
Procurement:  Should any Bidder submit a response to the County promising to provide a 
certain level of service for either the scope of work, MFBE participation, or any other matter, 
including where such promise or assurance is greater than what is required by the procurement 
documents, and should this response containing the promise or assurance be accepted by the 
County and made a part of the Contract Documents, then this degree or level of service promised 
by the bidder relating to the scope of work, MFBE participation, or other matter shall be 
considered to be a material part of the Agreement between the bidder and the County, such that 
the bidder’s failure to provide the agreed upon degree or level of service or participation shall be 
a material breach of the Agreement giving the County just cause to terminate the Agreement for 
cause, pursuant to the General Conditions of the Agreement. 
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FULTON COUNTY PURCHASING DEPARTMENT 

 
BID GENERAL REQUIREMENTS  

 
NORTH FULTON PUMP STATION UPGRADES  

 
The following information pertains to the submission of a Bid to Fulton County, and contains instructions 
on how Bids must be presented in order to be considered.  Listed below are the requirements for all 
Bidders interested in doing business with Fulton County. 
 

1. The Bid sheets included in this Invitation to Bid (“Bid”) must be fully completed and returned 
with the Bid unless otherwise specified in writing by the Purchasing Department.  Type or 
neatly print the date, company name, and the full legal name and title of the person(s) signing 
the Bid in the place provided at the bottom of each Bid sheet.  Any additional sheets 
submitted must contain the same signature and Bidder information. 

 
2. All signatures must be executed by person(s) having contracting authority for the Bidder. 

 
3. Absolutely no fax Bids or reproduction Bids will be accepted, except that photocopies  may 

be submitted in addition to the original when multiple copies of the Bid are specifically 
requested in the solicitation.  

 
4. The envelope in which the Bid response is submitted must be sealed and clearly labeled with 

the Bid number, project title, due date and time, and the name of the company or individual 
submitting the proposal.  Bids must be received by the opening date and time shown on this 
Bid in order to be considered.  The Purchasing Agent has no obligation to consider Bids 
which are not in properly marked envelopes.  Contract Compliance submittals shall be 
submitted in a separate sealed envelope or package. 

 
5. The original and the required number of copies of the Bid must be returned to: 

 
Darlene A. Banks, Assistant Purchasing Agent 
Fulton County Department of Purchasing and Contract Compliance 
130 Peachtree Street SW Suite 1168 
Atlanta, Georgia 30303 

        
Any inquiries, questions, clarifications or suggestions regarding this solicitation should be 
submitted in writing to the Purchasing Contact Person.  Contact with any other County 
personnel in regard to a current solicitation is strictly prohibited in accordance with Fulton 
County “No Contact” policy outlined in Section 35. 

 
6. Show information and prices in the format requested.  Prices are to be quoted F.O.B. 

Destination, and must include all costs chargeable to the Contractor executing the Contract, 
including taxes.  Unless otherwise provided in the Contract, Fulton County shall have no 
liability for any cost not included in the price.  The Contractor shall provide Fulton County the 
benefit through a reduction in price of any decrease in the Contractor’s costs by reason of 
any tax exemption based upon Fulton County’s status as a tax-exempt entity. 

 
7. All prices Bid must be audited by the Bidder to ensure correctness before the Bid is 

submitted.  The Bidder is solely responsible for the accuracy of information placed on a Bid 
sheet, including prices. Clerical or mathematical error is insufficient to void a successful Bid 
but a Bidder may withdraw a sealed Bid prior to opening without a penalty. 

 
8. All prices must be submitted in the format requested and less all trade discounts.  When 

multiple items are being Bid, Bidder must show both the unit price and the total extended 
price for each item. When applicable, the Bidder must include an additional lump sum Bid for 
groups or items.  In the event a Bidder is offering an additional discount on groups of items, 
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Bidder must indicate the total lump sum Bid for the particular group of items before any extra 
discount, the amount of extra discount, and the net total for the particular group.  In the event 
of an extension error, unit pricing shall prevail. 

 
9. By submitting a signed Bid, Bidder agrees to accept an award made as a result of that Bid 

under the terms and conditions spelled out in the Bid documents.  In the event of a conflict 
between the different Bid documents, the County’s cover Contract (if used) shall have 
precedence, followed in order by the Invitation to Bid, Purchase Order, Bid, Contractor’s 
Warranty Agreement, Maintenance Agreement, and/or other Contractor provided 
agreements.  

 
10. A Bidder may submit only one (1) Bid response for each specific Bid solicitation unless 

otherwise authorized in the specifications. 
 

11. All prices submitted by the Bidder to Fulton County must be guaranteed by the authorized 
person(s) against any price increase for the time period designated in the Bid specifications, 
and Fulton County must be given the benefit of any price decrease occurring during such 
designated time period. 

 
12. All items Bid must be new. Used, rebuilt and refurbished items will not be considered unless 

specifically authorized by Fulton County in the written specifications. 
 

13. All Bidders must specify in the Bid response the earliest actual delivery date for each item 
unless otherwise specified in writing by Fulton County.  The delivery date may be a factor in 
deciding the Bidder’s capability to perform. 

 
14. A successful Bidder’s delivery ticket(s) and invoice(s) must list each item separately and must 

show Fulton County’s purchase order number as well as the proper department and address 
to which delivery was made, as listed on the purchase order or in the Bidder’s contract with 
Fulton County. 

 
15. Unless clearly shown as “no substitute” or words to that effect, any items in this invitation to 

Bid which have been identified, described or referenced by a brand name or trade name are 
for reference only.  Such identification is intended to be descriptive but not restrictive, and is 
to indicate the general quality and characteristics of products that may be offered.  Each item 
Bid must be individually identified as to whether it is a specified item or an equivalent item by 
typing or printing after the item(s):  The brand name; model or manufacturer’s number, or 
identification regularly used in the trade.  Deviations from the specifications must be clearly 
and fully listed on the Bid sheet, including photographs or cuts, specifications, and 
dimensions of the proposed “alternate”.  Fulton County is the sole judge of “exact equivalent”, 
or “alternate”.  The factors to be considered are: function, design, materials, construction, 
workmanship, finishes, operating features, overall quality, local service facilities, warranty 
terms and service, and other relevant features of item(s) Bid. 

 
16. For all Bids, Fulton County reserves the right to request representative samples.  If 

requested, samples must be delivered at the Bidder’s cost within three (3) business days.  
Samples are submitted at the risk of the Bidder and may be subjected to destructive tests by 
Fulton County. Samples must be plainly tagged with Fulton County’s Bid number, item name, 
manufacturer, and the name of the Bidder. 

 
17. Item(s) Bid must be complete and ready to operate.  No obvious omissions of components or 

necessary parts shall be made even though the specifications may not detail or mention 
them.  Unit(s) must be furnished with factory installed equipment and must be comparable 
with the basic form, fit, and functional requirements which are all to be included in the base 
price as well as any other equipment included as standard by the manufacturer or generally 
provided to the buying public. 
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18. All successful Bidders must assume full responsibility for all item(s) damaged prior to F.O.B. 
Destination delivery and agree to hold harmless Fulton County of all responsibility for 
prosecuting damage claims. 

 
19. All successful Bidders must assume full responsibility for replacement of all defective or 

damaged goods within thirty (30) days of notice by Fulton County of such defect or damage. 
 

20. All successful Bidders must assume full responsibility for providing or ensuring warranty 
service on any and all items including goods, materials, or equipment provided to the County 
with warranty coverage.  If a successful Bidder is not the manufacturer, all manufacturers’ 
warranties must be passed through to Fulton County.  The Bidder and not Fulton County is 
responsible for contacting the manufacturer of the warranty service provided during the 
warranty period and supervising the completion of the warranty service to the satisfaction of 
Fulton County. 

 
21. As a successful Bidder providing any equipment which requires fitting and assembly, the 

Bidder shall be solely responsible for such installation being performed by a manufacturer’s 
authorized or approved servicer or an experienced worker, utilizing workmanship of the 
highest caliber.  The Bidder must verify all dimensions at the site, shall be responsible for 
their correctness, and shall be responsible for the availability of replacement parts when 
specified in writing by Fulton County in the specifications, purchase order, or other contract. 

 
22. A successful Bidder is solely responsible for disposing of all wrappings, crating, and other 

disposable material upon deliver of item(s). 
 

23. All Bidders are required to be authorized distributors or regularly engaged in the sale or 
distribution of the type of goods, materials, equipment or services for which the Bidder is 
submitting a Bid response in addition, all Bidders are required to provide Fulton County with 
three (3) written references documenting the successful completion of Bids or contracts for 
the types of items including goods, materials, equipment, or services for which the Bidder is 
submitting a Bid response.  In instances where a Bidder has never supplied such goods, 
material, equipment, or services before, the Bidder must submit with the Bid response a 
statement and supporting documentation demonstrating such expertise, knowledge, or 
experience to establish the Bidder as a responsible Bidder, capable of meeting the Bid 
requirements should an award be made.  No exceptions to this provision will be made unless 
authorized in the Bid specifications. 

 
24. Bidders may be required to furnish evidence that they maintain permanent places of business 

of a type and nature compatible with their Bid proposal, and are in all respects competent and 
eligible vendors to fulfill the terms of the specifications.  Fulton County may make such 
investigations as it deems necessary to determine the ability of the Bidder to perform such 
work, and reserves the right to reject any Bidder if evidence fails to indicate that the Bidder is 
qualified to carry out the obligation of the Contract and to complete the work satisfactorily. 

 
25. All Bidders must comply with all Fulton County Purchasing laws, policies, and procedures, 

non-discrimination in contracting and procurement ordinances, and relevant state and federal 
laws including but not limited to compliance with EEOC hiring guidelines and requirements 
under the Americans with Disabilities Act.  Successful Bidder must obtain all permits, 
licenses, and inspections as required and furnish all labor, materials, insurance, equipment, 
tools, supervision, and incidentals necessary to accomplish the work in these specifications. 

 
26. If a successful Bidder is unable or unwilling to enter into a Contract with Fulton County 

subsequent to being granted an award, or who fails to perform in accordance with the Bid 
specifications the Bidder will be subject to damages and all other relief allowed by law. 

 
27. Successful Bidders contract directly with Fulton County and are the party or parties obligated 

to perform.  Contracts may not be assigned and any failure to perform the Contract in 
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accordance with the specifications will constitute a breach of Contract and may result in a 
Bidder being found to be “non-responsive” in the future. 

 
28. In case of default by the successful Bidder, Fulton County may procure the articles for 

services from another source and hold the successful Bidder responsible for any resulting 
excess cost. 

 
29. The County may award any Bid in whole or in part to one or more vendors or reject all Bids 

and/or waive any technicalities if it is in the best interests of the County to do so.  In the event 
that all Bids are not rejected, Bids for items including goods, materials, equipment, and 
services will be awarded to the lowest “responsible” Bidder(s) as determined by Fulton 
County.  Submitting the lowest Bid, as published at the Bid opening, does not constitute an 
award or the mutual expectation of an award of a Contract and purchase order.  For 
purposes of this notice and the attached Bid sheets, a purchase order is a Contract to provide 
items including goods, materials, equipment, and services and is intended to have the full 
force and effect of a Contract.  A breach of the terms and conditions of a purchase order 
constitutes a breach of Contract. 

 
30. Bids for projects that are solicited pursuant to the Georgia Local Government Public Works 

Construction Law (O.C.G.A. § 36-91-1 et seq.) may withdrawn as follows:   
 

Competitive sealed Bids (“Bid”) may not be revoked or withdrawn until 60 days after the time 
set by the governmental entity for opening of Bids. At the end of this time period, the Bid will 
cease to be valid, unless the Bidder provides written notice to the County prior to the 
scheduled expiration date that the Bid will be extended for a time period specified by the 
County.  

 
31. In the evaluation of the Bids, any award will be subject to the Bid being: 

 
A. Compliant to the specification – meets form, fit, and function requirements stated or 

implied in the specification. 
B. Lowest cost to the County over projected useful life. 
C. Administratively Compliant – Including all required bonds, insurance, established 

quality of work and general reputation, financial responsibility, relevant experience, 
and related criteria. 

 
32. All proposals and Bids submitted to Fulton County are subject to the Georgia “Open Records 

Act”, Official Code of Georgia, Annotated (O.C.G.A.) §50-18-70 et seq.  
 
33. All proposals and Bids submitted to Fulton County involving Utility Contracting are subject to 

the Georgia law governing licensing of Utility Contractors, O.C.G.A. §43-14-8.2(h).  The Utility 
Contractor License number of the person who will perform the utility work shall be written on 
the face of the Bid envelope. 

 
34. The apparent silence of this specification, and any supplement thereto, as to details, of the 

omission from it of a detailed description concerning any point, will be regarded as meaning 
only the best commercial practices are to prevail.  Only materials of the highest quality, 
correct type, size, and design are to be used.  All interpretations of this specification will be 
made upon the basis of this statement, with Fulton County interpretation to prevail. 

 
35. It is the policy of Fulton County that the evaluation and award process for County contracts 

shall be free from both actual and perceived impropriety, and that contacts between potential 
vendors and County officials, elected officials and staff regarding pending awards of County 
contracts shall be prohibited. 

 
A. No person, firm, or business entity,  however situated or composed, obtaining a 

copy of or responding to this solicitation, shall initiate or continue any verbal or 
written communication regarding this solicitation with any County officer, elected 
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official, employee, or designated County representative, between the date of the 
issuance of this solicitation and the date of the County Manager’s 
recommendation to the Board of Commissioners for award of the subject 
contract, except as may otherwise be specifically authorized and permitted by the 
terms and conditions of this solicitation. 

 
B. All verbal and written communications initiated by such person, firm, or entity 

regarding this solicitation, if same are authorized and permitted by the terms and 
conditions of this solicitation, shall be directed to the Purchasing Agent. 

 
C. Any violation of this prohibition of the initiation or continuation of verbal or written 

communications with County officers, elected officials, employees, or designated 
County representatives shall result in a written finding by the Purchasing Agent 
that the submitted Bid or proposal of the person, firm, or entity in violation is 
“non-responsive”, and same shall not be considered for award. 

 
36. Any Bidder intending to respond to this solicitation as a Joint Venture must submit an 

executed Joint Venture Agreement with this Bid.  This agreement must designate those 
persons or entities authorized to execute documents or otherwise bind the Joint Venture in all 
transactions with Fulton County, or are accompanied by a document, binding upon the Joint 
Venture and its constituent members, making such designation.  Bids from Joint Ventures 
that do not include these documents will be rejected as being “non-responsive”. 

 
37. Any Bidder intending to respond to this solicitation must complete all of the Procurement 

Affidavit Forms provided in this solicitation.  Bids that do not include these completed 
documents will be rejected as being “non-responsive”.  
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Required Bid Submittal Check List for Invitation To Bid (ITB) 

 
 

The following submittals shall be completed and submitted with each bid (see table below 
“Required Bid Submittal Check List.”).  Please check to make sure that the required 
submittals are in the envelope before it is sealed.  Failure to submit all required submittals 
may deem your proposal non-responsive. 
 
Submit one (1) Original bid, signed and dated and ____ () complete  copies of the Original Bid 
including all required documents. 
 

Item # Required Bid Submittal 

Check List 

Check (√) 

 

1 Bid Form – submittal shall show amounts for both Base Bid and Alternate 
and shall be signed and sealed by the bidder.  All dollar amounts must be 
Both in writing AND figures and represent prices for the published scope of 
work without exceptions. 

 

2 Acknowledgement of each Addendum  

3 Bid Bond  (separate envelope if Public Works Construction project)  

4 Purchasing Forms 
Form A  -  Non-Collusion Affidavit of Prime Bidder/Offeror 
Form B  -  Non-Collusion Affidavit of Sub-contractor 
Form C  -  Certificate of Acceptance of Request for Bid/Proposal    
                  Requirements 
Form D  -  Georgia Utility Contractor License  
Form E  -  Certificate Regarding Debarment 
Form F  -  Corporate Certificate 
Form G  -  Disclosure Form & Questionnaire 

 

5 Office of Contract Compliance Requirements 
      Exhibit A  -  Promise of Non-Discrimination 
      Exhibit B  -  Employment Record 
      Exhibit C  -  Schedule of Intended Subcontractor Utilization 
      Exhibit D  -  Letter of Intent to Perform as Subcontractor 
      Exhibit E  -  Declaration Regarding Subcontractor Practices 
      Exhibit F  -  Joint Venture Disclosure Affidavit 
      Exhibit G  -  Prime Contractor/Subcontractor Utilization Report  
      Equal Business Opportunity Plan (EBO Plan) 

 

6 Risk Management Insurance Provisions Form  

7 Any additional requirements that the User Department would like to 
include should be added to this check list. 

 

8   

9   

10   

11   

 
 

END OF SECTION NO.  1 
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SECTION 2 
 

BID FORM 
 

NORTH FULTON PUMP STATION UPGRADES 
 
Submitted ____________________, 2007. 
 
The undersigned, as Bidder, hereby declares that the only person or persons interested in the Bid 
as principal or principals is or are named herein and that no other person than herein mentioned 
has any interest in this Bid or in the Contract to be entered into; that this Bid is made without 
connection with any other person, company or parties making a Bid; and that it is in all respects 
fair and in good faith without collusion or fraud. 
 
The Bidder further declares that he has examined the site of the work and informed himself fully 
in regard to all conditions pertaining to the place where the work is to be done; that he has 
examined the Drawings and Specifications for the work and contractual documents relative 
thereto, and has read all instructions to Bidders and General Conditions furnished prior to the 
openings of bids; that he has satisfied himself relative to the work to be performed. 
 
The Bidder proposes and agrees, if this Bid is accepted, to contract with the Board of 
Commissioners of Fulton County, Atlanta, Georgia, in the form of contact specified, to furnish all 
necessary materials, equipment, machinery, tools, apparatus, means of transportation and labor 
necessary, and to complete the construction of the work in full and complete accordance with the 
shown, noted, and reasonably intended requirements of the Specifications and Contract 
Documents to the full and entire satisfaction of the Board of Commissioners of Fulton County, 
Atlanta, Georgia, with a definite understanding that no money will be allowed for extra work 
except as set forth in the attached General Conditions and Contract Documents for the following 
prices. 
 
THE BASE BID IS THE AMOUNT UPON WHICH THE BIDDER WILL BE FORMALLY 
EVALUATED AND WHICH WILL BE USED TO DETERMINE THE LOWEST RESPONSIBLE 
BIDDER. 
 
The base bid may not be withdrawn or modified for a period of sixty (60) days following the 
receipt of bids. 
 
BASE BID AMOUNT (Do not include any Bid Alternates) 
 
$             
(Dollar Amount In Numbers) 
 
             
(Dollar Amount in Words) 
 
The Bidder agrees hereby to commence work under this Contract, with adequate personnel and 
equipment, on a date to be specified in a written order of the Contracting Officer and to fully 
complete all work under this Contract within One Hundred and Eighty (180) consecutive 
calendar days from the issuance of a Notice To Proceed. 
 
The Bidder declares that he understands that the quantities shown for the unit prices items are 
subject to either increase or decrease, and that should the quantities of any of the items of work 
be increased, the Bidder proposes to do the additional work at the unit prices stated herein; and 
should the quantities be decreased, the Bidder also understands that payment will be made on 
the basis of actual quantities at the unit price bid and will make no claim for anticipated profits for 
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any decrease in quantities; and that actual quantities will be determined upon completion of work, 
at which time adjustments will be made to the contract amount by direct increase or decrease. 
 
The Bidder furthermore agrees that, in the case of a failure on his part to execute the Contract 
Agreement and Bonds within ten days after receipt of conformed contract documents for 
execution, the Bid Bond accompanying his bid and the monies payable thereon shall be paid into 
the funds of the Owner as liquidated damages for such failure. 

The undersigned acknowledges receipt of the following addenda (list by the number and date 
appearing on each addendum) and thereby affirms that its Bid considers and incorporates any 
modifications to the originally issued Bidding Documents included therein. 
 
ADDENDUM #     DATED    
 
ADDENDUM #     DATED    
 
ADDENDUM #     DATED    
 
ADDENDUM #     DATED    
 
 
BIDDER:            
 
  Signed by:           
    [Type or Print Name] 
 
 Title:            
 
 Business Address:          
         
                 
  
                 
 
 Business Phone:             
 
 Bidder’s Contractor License No:         
          [State/County] 
 
 License Expiration Date:         
 
 
Enclosed is a Bid Bond in the approved form, in the sum of: 
 
          Dollars 
 
($   ) according to the conditions of “Instructions to Bidders” and provisions  

thereof. 

 

END OF SECTION NO. 2 
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SECTION 3 

PURCHASING FORMS & INSTRUCTIONS  
 
This section contains the procurement forms that are required to be executed and submitted with 
the bid package.  This section does not contain all forms required to be included with the bid 
package submittal.   

 
To be deemed responsive to this RFP, Bidders must provide the information requested and 
complete in detail all Purchasing Forms. The appropriate individual(s) authorized to commit the 
Bidder to the Project must sign the Purchasing Forms. Bidders should reproduce each 
Purchasing Form, as required, and complete the appropriate portions of the forms provided in this 
section. 

 
 

• Form A:  Non-Collusion Affidavit of Prime Bidder/Offeror 
 

• Form B:  Non-Collusion Affidavit of Sub-Contractors  
 

• Form C:  Certificate of Acceptance of Request for Bid/Proposal Requirements 
 

• Form D:  Contractor’s Georgia Utility  License Certification 
 

• Form E:  Certification Regarding Debarment 
 

• Form F:   Corporate Certificate 
 

• Form G:   Disclosure Form and Questionnaire 
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Form A 
 

NON-COLLUSION AFFIDAVIT OF BIDDER/OFFEROR  
 

STATE OF GEORGIA          
 
COUNTY OF FULTON 
 
 
 
I, __________________________________ certify that pursuant to Fulton County Code Section 
2-320 (11), this bid or proposal is made without prior understanding, agreement or connection 
with any corporation, firm or person submitting a bid for the same work, labor or service to be 
done or the supplies, materials or equipment to be furnished and is in all respects fair and without 
collusion or fraud.  I understand collusive bidding is a violation of state and federal law and can 
result in fines, prison sentences and civil damages awards.  I agree to abide by all conditions of 
this bid or proposal and certify that I am authorized to sign this bid or proposal for the bidder. 

 
Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e), 
______________________________________________ has not, by itself or with others, directly 
or indirectly, prevented or attempted to prevent competition in such bidding or proposals by any 
means whatsoever.  Affiant further states that (s)he has not prevented or endeavored to prevent 
anyone from making a bid or offer on the project by any means whatever, nor has Affiant caused 
or induced another to withdraw a bid or offer for the work. 
 
Affiant further states that the said offer of ____________________________ is bona fide, and 
that no one has gone to any supplier and attempted to get such person or company to furnish the 
materials to the bidder only, or if furnished to any other bidder, that the material shall be at a 
higher price.   
   
_______________________________________________ 
(COMPANY NAME) 
 
_______________________________________________ 
(PRESIDENT/VICE PRESIDENT) 
 
Sworn to and subscribed before me this ______ day of _________________, 200__. 
 
________________________________________________ 
(SECRETARY/ASSISTANT SECRETARY) 
 
(Affix corporate seal here, if a corporation)  
 
     
 
Notary Public: ________________________________ 
 
County: _____________________________________    
 
Commission Expires: __________________________ 
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NOTE: 
 
IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY OFFICER, 
AGENT, OR OTHER PERSON WHO MAY HAVE REPRESENTED OR ACTED FOR THEM IN 
BIDDING FOR OR PROCURING THE CONTRACT SHALL ALSO MAKE THIS OATH. 
 
IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER PERSONS 
WHO MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION IN BIDDING FOR 
OR PROCURING THE CONTRACT SHALL MAKE THE OATH. 
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Form B 
 

NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR  
 
 

STATE OF GEORGIA          
 
COUNTY OF FULTON 
 
 
 
I, __________________________________ certify that pursuant to Fulton County Code Section 
2-320 (11), this bid or proposal is made without prior understanding, agreement or connection 
with any corporation, firm or person submitting a bid for the same work, labor or service to be 
done or the supplies, materials or equipment to be furnished and is in all respects fair and without 
collusion or fraud.  I understand collusive bidding is a violation of state and federal law and can 
result in fines, prison sentences and civil damages awards.  I agree to abide by all conditions of 
this bid or proposal and certify that I am authorized to sign this bid or proposal for the bidder. 

 
Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e), 
______________________________________________ has not, by itself or with others, directly 
or indirectly, prevented or attempted to prevent competition in such bidding or proposals by any 
means whatsoever.  Affiant further states that (s)he has not prevented or endeavored to prevent 
anyone from making a bid or offer on the project by any means whatever, nor has Affiant caused 
or induced another to withdraw a bid or offer for the work. 
 
Affiant further states that the said offer of ____________________________ is bona fide, and 
that no one has gone to any supplier and attempted to get such person or company to furnish the 
materials to the bidder only, or if furnished to any other bidder, that the material shall be at a 
higher price.   
   
_______________________________________________ 
(COMPANY NAME) 
 
_______________________________________________ 
(PRESIDENT/VICE PRESIDENT) 
 
Sworn to and subscribed before me this ______ day of _________________, 200__. 
 
________________________________________________ 
(SECRETARY/ASSISTANT SECRETARY) 
 
(Affix corporate seal here, if a corporation)  
 
     
 
Notary Public: ________________________________ 
 
County: _____________________________________    
 
Commission Expires: __________________________ 
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NOTE: 
 
IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY OFFICER, 
AGENT, OR OTHER PERSON WHO MAY HAVE REPRESENTED OR ACTED FOR THEM IN 
BIDDING FOR OR PROCURING THE CONTRACT SHALL ALSO MAKE THIS OATH. 
 
IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER PERSONS 
WHO MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION IN BIDDING FOR 
OR PROCURING THE CONTRACT SHALL MAKE THE OATH. 
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Form C 
 

FULTON COUNTY CERTIFICATE OF ACCEPTANCE OF BID/PROPOSAL REQUIREMENTS 
 

 
This Is To Certify That On This Day Bidder/Proposer Acknowledges That He/She Has Read This Bid 
Document, Pages            To            Inclusive, Including Addendum(s)        To       , And/Or 
Appendices        To       , In Its Entirety, And Agrees That No Pages Or Parts Of The Document Have 
Been Omitted, That He/She Understands, Accepts And Agrees To Fully Comply With The 
Requirements Therein, And That The Undersigned Is Authorized By The Bidding/Proposing 
Company To Submit The Bid/Proposal Herein And To Legally Obligate The Bidder/Proposer 
Thereto. 
 
Company:              
 
Signature:              
 
Name:               
 
Title:               
 
Date:               
 
(Corporate Seal)  
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Form D 
 

CONTRACTOR’S GEORGIA UTILITY LICENSE CERTIFICATION 
  
 
 
Contractor’s Name: _____________________________________________________________ 
 
 
Utility Contractor’s Name: ________________________________________________________ 
 
 
Expiration Date of License:_______________________________________________________ 
 
  
 
 (ATTACHED COPY OF LICENSE) 
 
I certify that the above information is true and correct and that the classification noted is applicable 
to the Bid for this Project. 
 
 
 
Signed: ______________________________________________________________________  
 
 
Date: ________________________________________________________________________  
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Form E 
 

CERTIFICATION REGARDING DEBARMENT 
 

(1)  The Offeror certifies that neither it or its subcontractors is presently debarred, suspended, 
proposed for debarment, declared ineligible, or otherwise excluded from doing business 
with any government agency.  Any such exclusion may cause prohibition of your firm 
from participating in any procurement by the Fulton County Government. 

 
(1) If the Offeror is unable to certify to any of the statements in this certification, such Offeror 

or subcontractor shall attach an explanation to this bid or proposal. 
 
INSTRUCTIONS FOR CERTIFICATION  
 
By signing and submitting this certification, the Offeror is providing the certification set out below: 
 
(1) The certification in this clause is a material representation of fact upon which reliance will 

be placed.   If it is later determined that the prospective vendor knowingly rendered a 
false certification, the Purchasing Agent may pursue all available remedies, including 
suspension and/or debarment, for withdrawal of award or termination of a contract. 

 
(2) The prospective Offeror shall provide immediate written notice to the Purchasing Agent if 

at anytime the Offeror learns that its certification was erroneous when submitted or has 
become erroneous by reason of changed circumstances. 

 
(3) Offeror shall be under a continuing duty to immediately inform the Purchasing Agent in 

writing of any changes, if as a result of such changes, the Offeror certification regarding 
debarment is affected.           

 
DEBARMENT ORDINANCE 

 
The following Section 2-322 of Fulton County Code of Laws establishes the procedure for the 
debarment of contractors. 

 
(a) Authority to suspend. 
 
After reasonable notice to the entity involved and reasonable opportunity for that entity to be 
heard, the Purchasing Agent, after consultation with user department, the County Manager and 
the County Attorney shall have the authority to suspend an entity for cause from consideration for 
award of county contracts.  As used in this section, the term entity means any business entity, 
individual, firm, contractor, subcontractor or business corporation, partnership, limited liability 
corporation, firm, contractor, subcontractor or business structured; provided, further, that any 
such entity shall also be subject to suspension under this section if any of its constituents, 
members, subcontractors at any tier of such entity’s and the entity, or any constituent or member, 
knew or should have known of the commission of the act.  The suspension shall be for a period 
not to exceed three (3) years unless cause is based on a felony conviction for an offense related 
or associated with fraudulent contracting or misappropriation of funds wherein the suspension 
shall not exceed seven (7) years. 
 

(b) Causes for Suspension.  The causes for suspension include: 
 

1) Conviction for commission of a criminal offense as an incident to obtain or attempting to 
obtain a public or private contract or subcontract, or in performance of such contract or 
subcontract; 
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2) Conviction of state or federal statutes of embezzlement, theft, forgery, bribery, 
falsification or destruction of records, receiving stolen property or other offense indicating 
a lack of business integrity or business honesty which currently, seriously and directly 
affects responsibility as a county contractor. 

 
3) Conviction of state or federal anti-trust statues arising out of the solicitation and 

submission of bids and proposals; 
 
4) Violation of contract provisions, as set forth below, of a character which is regarded by 

the Purchasing Agent to be so serious as to justify suspension action: 
 

a. Failure to perform in accordance with the specifications within a time limit 
provided in a county contract; 

 
b. A recent record of failure to perform or unsatisfactory performance in accordance 

with the terms of one or more contracts; provided, that failure to perform or 
unsatisfactory performance caused by acts beyond the control of the contractor 
shall not be considered to be a basis for suspension; 

 
c. Material representation of the composition of the ownership or workforce or 

business entity certified to the county as a minority business enterprise; or 
 
d. Falsification of any documents. 

 
5) For violation of the ethical standards set forth in Fulton County Code Chapter 9, Code of 

Ethics. 
 
6) Knowing misrepresentation to the county, of the use which a majority owned contractor 

intends to make a minority business enterprise (a business entity at least 51 percent of 
which is owned and controlled by minority persons, as defined in Fulton County Code 
Chapter 6, Article B, Minority  
Business Enterprise Affirmative Action Program and certified as such by the County) as a 
subcontractor or a joint venture partner, in performing work under contract with the 
County. 
 
Failure to fully and truthfully provide the information required, may result in the 
disqualification of your bid/proposal from consideration or termination of the Contract, 
once awarded.  This document must be completed and included as a part of the 
bid/proposal package along with other required documents. 

 
 

[SIGNATURES ON NEXT PAGE] 
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Under penalty of perjury, I declare that I have examined this certification and all attachments 
hereto, if applicable, to the best of my knowledge and belief, and all statements contained hereto 
are true, correct, and complete. 
 
 

                On this _______ day of __________________, 2007 
 
 
                
        (Legal Name of Offeror)  (Date) 
 
 
                
       (Signature of Authorized Representative) (Date) 
 
 
       ____________________________________________ 
       (Title) 
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Form F 

CORPORATE CERTIFICATE 
 
Corporations 
 
I, ___________________________________________, certify that I am the Secretary of the 

Corporation named as Contractor in the foregoing Bid; that 

_____________________________________, who signed said Bid on behalf of the Contractor 

was then _________________________________ of said Corporation; that said Bid was duly 

signed for and on behalf of said Corporation by authority of its Board of Directors, and is within the 

scope of its corporate powers; that said Corporation is organized under the laws of the State of 

______________________________. 

 

 
 
This _________day of _____________________, 2007. 
 
 
 
_______________________________________________ 
(SEAL) must be affixed 
 
 
 
Partnership or other entities: 
 
I, ___________________________________________, certify that I am authorized to sign to 
commit ___________________________ named as Contractor in the foregoing Bid.  That said 
company is formed under the laws of the State of ______________________________. 
 
 
 
This _________day of _____________________, 2007. 
 
 
 
_______________________________________________ 
 
 
It is necessary to attach a letter on company letterhead and dated on or after the date of this 
certificate that the individual signing to commit the partnership or other entity not a corporation to 
the stipulations of this bid is authorized to do so.  The letter should be signed by an individual 
working for the company who has knowledge of this fact. 
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Form G 

DISCLOSURE FORM AND QUESTIONNAIRE 
 
1. Please provide the names and business addresses of each of the Offeror’s firm’s officers 

and directors.    
 

For the purposes of this form, the term “Offeror” means an entity that responds to a 
solicitation for a County contract by either submitting a proposal in response to a Request 
for Proposal or a Request for Qualification or a Bid in response to an Invitation to Bid.  
Describe accurately, fully and completely, their respective relationships with said Offeror, 
including their ownership interests and their anticipated role in the management and 
operations of said Offeror. 

 
2. Please describe the general development of said Offeror's business during the past five 

(5) years, or such shorter period of time that said Offeror has been in business.  
 
3. Please state whether any employee, agent or representative of said Offeror who is or will 

be directly involved in the subject project has or had within the last five (5) years: (i) 
directly or indirectly had a business relationship with Fulton County; (ii) directly or 
indirectly received revenues from Fulton County; or (iii) directly or indirectly receives 
revenues from the result of conducting business on Fulton County property or pursuant to 
any contract with Fulton County.   Please describe in detail any such relationship. 

 
LITIGATION DISCLOSURE: 
 
Failure to fully and truthfully disclose the information required, may result in the disqualification of 

your bid or proposal from consideration or termination of the Contract, once awarded. 

 
1. Please state whether any of the following events have occurred in the last five (5) years 

with respect to said Offeror.  If any answer is yes, explain fully the following: 

 
(a) whether a petition under the federal bankruptcy laws or state insolvency laws 

was filed by or against said Offeror, or a receiver fiscal agent or similar officer 
was appointed by a court for the business or property of said Offeror; 

 
(b) whether Offeror was subject of any order, judgment, or decree not subsequently 

reversed, suspended or vacated by any court of competent jurisdiction, 
permanently enjoining said Offeror from engaging in any type of business 
practice, or otherwise eliminating any type of business practice; and 

 
(c) whether said Offeror's business was the subject of any civil or criminal 

proceeding in which there was a final adjudication adverse to said  or Offeror, 
which directly arose from activities conducted by the business unit or corporate 
division of said Offeror which submitted a bid or proposal for the subject project. 
If so please explain. 

 
2. Have you or any member of your firm or team to be assigned to this engagement ever been 

indicted or convicted of a criminal offense within the last five (5) years?  
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  Circle One:  YES   NO 
 
 
3. Have you or any member of your firm or team been terminated (for cause or otherwise) from 

any work being performed for Fulton County or any other Federal, State or Local 
Government ? 

 
 
  Circle One:  YES   NO 
 
 
4. Have you or any member of your firm or team been involved in any claim or litigation adverse 

to Fulton County or any other federal, state or local government, or private entity during 
the last three (3) years? 

 
 
  Circle One:  YES   NO 
 
5. Has any offeror, member of offeror’s team, or officer of any of them (with respect to any 

matter involving the business practices or activities of his or her employer), been notified 
within the five (5) years preceding the date of this offer that any of them are the target of 
a criminal investigation, grand jury investigation, or civil enforcement proceeding? 

 
  Circle One:  YES   NO 
 
If you have answered “YES” to any of the above questions, please indicate the name(s) of the 
person(s), the nature, and the status and/or outcome of the information, indictment, conviction, 
termination, claim or litigation, the name of the court and the file or reference number of the case, 
as applicable.  Any such information should be provided on a separate page, attached to this 
form and submitted with your proposal. 
 
NOTE:  If any response to any question set forth in this questionnaire has been disclosed 
in any other document, a response may be made by attaching a copy of such disclosure.  
(For example, said Offeror's most recent filings with the Securities and Exchange 
Commission (“SEC”) may be provided if they are responsive to certain items within the 
questionnaire.)  However, for purposes of clarity, Offeror should correlate its responses 
with the exhibits by identifying the exhibit and its relevant text. 
 
Disclosures must specifically address, completely respond and comply with all information 
requested and fully answer all questions requested by Fulton County.  Such disclosure must be 
submitted at the time of the bid or proposal submission and included as a part of the bid/proposal 
submitted for this project.   Disclosure is required for Offerors, joint venture partners and first-tier 
subcontractors. 
 
Failure to provide required disclosure, submit officially signed and notarized documents or 
respond to any and all information requested/required by Fulton County can result in the 
bid/proposal declared as non-responsive.  This document must be completed and included as a 
part of the bid/proposal package along with other required documents. 
 
 
 
 
 
 

[SIGNATURES ON NEXT PAGE] 
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Under penalty or\f perjury, I declare that I have examined this questionnaire and all attachments 
hereto, if applicable, to the best of my knowledge and belief, and all statements contained hereto 
are true, correct, and complete. 
 
 

    On this _______ day of __________________, 2007 
 
 
                
        (Legal Name of Proponent)     (Date) 
 
 
                
       (Signature of Authorized Representative) (Date) 
 
 
       ____________________________________________ 
       (Title) 
 
Sworn to and subscribed before me, 
 
this _________ day of ___________________________, 2007 
 
 
__________________________________________________ 
(Notary Public)                       (Seal) 
 
 
Commission Expires _________________________________ 
                (Date)  
 
 

 
 
 
 
 
 
 
 
 
 

 
 

 
END OF SECTION NO. 3 
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SECTION 4 

 
BID BOND REQUIREMENTS 

 
No bid for a contract in Fulton County for work to be done shall be valid for any purpose unless the 
Contractor shall give a Bid Bond with good and sufficient surety payable to, in favor of, and for the 
protection of Fulton County. The Bid Bond shall be in the amount of not less than 5% of the total 
amount payable by the terms of the Contract. No bid shall be read aloud or considered if a proper 
bid bond has not been submitted. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current list 
(Circular 570 as amended) and be authorized to transact business in the State of Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another partner; 
for an individual by a notary with the corporate seal. 
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BID BOND 

 
NORTH FULTON PUMP STATION UPGRADES  

FULTON COUNTY GOVERNMENT 
 
 

KNOW ALL MEN BY THESE PRESENTS, THAT WE       

              

hereinafter called the PRINCIPAL, and          

              

hereinafter call the SURETY, a corporation chartered and existing under the laws of the State of  

     and duly authorized to transact Surety business in the State of 

Georgia, are held and firmly bound unto the Fulton County Government, in the penal sum of             

 _____________                  _Dollars and Cents ($     ___________) 

good and lawful money of the United States of America, to be paid upon demand of the Fulton 

County Government, to which payment well and truly to be made we bind ourselves, our heirs, 

executors, and administrators and assigns, jointly and severally and firmly by these presents. 

 
WHEREAS the PRINCIPAL has submitted to the Fulton County Government, for NORTH FULTON 

PUMP STATION UPGRADES, a Bid; 

 

WHEREAS the PRINCIPAL desires to file this Bond in accordance with law: 

 

NOW THEREFORE:  The conditions of this obligation are such that if the Bid be accepted, the 

PRINCIPAL shall within ten (10) calendar days after receipt of written notification from the COUNTY 

of the award of the Contract execute a Contract in accordance with the Bid and upon the terms, 

conditions and prices set forth therein, in the form and manner required by the Fulton County 

Government, and execute sufficient and satisfactory Performance and Payments Bonds payable t the 

Fulton County Government, each in the amount of one hundred (100%) percent of the total contract 

price in form and with security satisfactory to said Fulton County Government, then this obligation to 

be void; otherwise, to be and remain in full force and virtue in law; and the SURETY shall upon failure 

of the PRINCIPAL to comply with any or all of the foregoing requirements within the time specified 

above immediately pay to the Fulton County Government, upon demand the amount hereof in good 

and lawful money of the United States of America, not as a penalty but as liquidated damages. 

  

In the event suit is brought upon this Bond by the COUNTY and judgment is recovered, the SURETY 

shall pay all costs incurred by the COUNTY in such suit, including attorney’s fees to be fixed by the 

Court. 
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Enclosed is a Bid Bond in the approved form, in the amount of 

            Dollars 

($    ) being in the amount of five (5%) percent of the CONTRACT Sum.  The 

money payable on this bond shall be paid to the Fulton County Government, for the failure of the 

Bidder to execute a CONTRACT within ten (10) days after receipt of the Contract form and at the 

same time furnish a Payment Bond and Performance Bond. 
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IN TESTIMONY THEROF, the PRINCIPAL and SURETY have caused these presents to be duly 
signed and sealed this    day of       , 2007. 
 

 
(Signatures on next page) 

 
 
ATTEST: 
 
 
       
PRINCIPAL 
 
       BY      
           
 (SEAL) 
 
 
 

CERTIFICATE AS TO CORPORATE PRINCIPAL 
 
 

I,       , certify that I am the Secretary of the 

Corporation named as principal in the within bond; that       

 , 

Who signed the said bond of said corporation; that I know this signature, and his/her signature 

thereto is genuine; and that said bond was duly signed, sealed and attested for in behalf of said 

Corporation by authority of its governing body. 

 
 
       
SECRETARY 
 
 
          (CORPORATE 
SEAL) 
 
 
 
 
 
 
       
SURETY 
 
 
       BY      
(SEAL) 

 
END OF SECTION NO. 4 
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SECTION 5 
 

CONTRACT COMPLIANCE REQUIREMENTS 
 
NON-DISCRIMINATION IN CONTRACTING AND PROCUREMENT 
 
Policy Statement:  It is the policy of Fulton County Government that discrimination against businesses 
by reason of the race, color, gender or national origin of the ownership of any such business is prohibited. 
Furthermore, it is the policy of the Board of Commissioners (“Board”) that Fulton County and all vendors 
and contractors doing business with Fulton County shall provide to all businesses the opportunity to 
participate in contracting and procurement paid, in whole or in part, with monetary appropriations of the 
Board. Similarly, it is the policy of the Board that the contracting and procurement practices of Fulton 
County should not implicate Fulton County as either an active or passive participant in the discriminatory 
practices engaged in by private contractors seeking to obtain contracts with Fulton County.   
 
Equal Business Opportunity Plan (EBO Plan):  In addition to the proposal submission requirements, 
each vendor must submit an Equal Business Opportunity Plan (EBO Plan) with their bid/proposal.  The 
EBO Plan is designed to enhance the utilization of a particular racial, gender or ethnic group by a 
bidder/proposer, contractor, or vendor or by Fulton County.  The respondent must outline a plan of action 
to encourage and achieve diversity and equality in the available procurement and contracting 
opportunities with this solicitation.   
  
The EBO Plan must identify and include: 
 

1. Potential opportunities within the scope of work of this solicitation that will allow for participation of  
racial, gender or ethnic groups. 

 
2. Efforts that will be made by the bidder/proposer to encourage and solicit minority and female 

business utilization in this solicitation. 
 
Fulton County encourages joint ventures, teaming, partnering and mentor-protégé relationships with 
minority and female businesses in an effort to achieve contracting and procurement diversity. 
 
Prompt Payment:  The prime contractor must certify in writing and must document on the Exhibit G 
Form (Prime Contractor/Subcontractor Utilization Report) that all subcontractors, sub-consultants and 
suppliers have been promptly paid for work and materials, (less any retainage by the prime contractor 
prior to receipt of any further progress payments).  In the event the prime contractor is unable to pay 
subcontractors, sub-consultants or suppliers until it has received a progress payment from Fulton County, 
the prime contractor shall pay all subcontractors, sub-consultants or suppliers funds due from said 
progress payments within forty-eight (48) hours of receipt of payment from Fulton County.  In no event 
shall a subcontractor, sub-consultant or supplier be paid later than fifteen (15) days as provided for by 
state law. 
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REQUIRED FORMS AND EBO PLAN: 
 
In order to be compliant with the intent and provisions of the Fulton County Non-Discrimination in 
Purchasing and Contracting Ordinance (99-0960), bidders/proposers must submit the following 
completed documents.  Failure to provide this information shall result in the bid/proposal being deemed 
non-responsive: 
 

 Exhibit A - Promise of Non-Discrimination  
 Exhibit B - Employment Report  
 Exhibit C - Schedule of Intended Subcontractor Utilization  
 Exhibit D - Letter of Intent to Perform As a Subcontractor or Provide Materials or Services  
 Exhibit E - Declaration Regarding Subcontractor Practices  
 Exhibit F - Joint Venture Disclosure Affidavit  
 Equal Business Opportunity Plan (EBO Plan) – This document is not a form.  It is a 

statement created by the bidder/proposer on its company letter head addressing the EBO 
Plan requirements. 

 
All Contract Compliance documents (Exhibits A – F and EBO Plan) are to be placed in a separate sealed 
envelope clearly marked “Contract Compliance”.  The EBO Plan must be submitted on company 
letterhead.  These documents are considered part of and should be submitted with the Technical 
Proposal. 
 
The following document must be completed as instructed if awarded the bid: 
 

 Exhibit G - Prime Contractor’s Subcontractor Utilization Report  



                                                                                                                                                                                                  
NORTH FULTON PUMP STATION UPGRADES #07ITBNFPUMPSK-DB Contract Compliance Requirements 

36 

  

 
EXHIBIT A – PROMISE OF NON-DISCRIMINATION 

 
 
“Know all persons by these presents, that I/WE (                                                       ),            
                                           Name 
 
                                                           
  Title      Firm Name 
 
Hereinafter “Company”), in consideration of the privilege to bid on or obtain contracts funded, in whole or 
in part, by Fulton County, hereby consent, covenant and agree as follows: 
 

1) No person shall be excluded from participation in, denied the benefit of, or otherwise 
discriminated against on the basis of race, color, national origin or gender in connection 
with any bid submitted to Fulton County for the performance of any resulting there from, 

 
2) That it is and shall be the policy of this Company to provide equal opportunity to all 

businesses seeking to contract or otherwise interested in contracting with this Company 
without regard to the race, color, gender or national origin of the ownership of this 
business, 

 
3) That the promises of non-discrimination as made and set forth herein shall be continuing in 

nature and shall remain in full force and effect without interruption, 
 

4) That the promise of non-discrimination as made and set forth herein shall be made a part of, 
and incorporated by reference into, any contract or portion thereof which this Company 
may hereafter obtain, 

 
5) That the failure of this Company to satisfactorily discharge any of the promises of non-

discrimination as made and set forth herein shall constitute a material breach of contract 
entitling the Board to declare the contract in default and to exercise any and all applicable 
rights and remedies, including but not limited to cancellation of the contract, termination 
of the contract, suspension and debarment from future contracting opportunities, and 
withholding and/or forfeiture of compensation due and owning on a contract; and 

 
6) That the bidder shall provide such information as may be required by the Director of Contract 

Compliance pursuant to Section 4.4 of the Fulton County Non-Discrimination in 
Purchasing and Contracting Ordinance. 

 
 
 
SIGNATURE:                                               
 
ADDRESS:                                               
 
                                                                           
 
 
TELEPHONE NUMBER: ______________________ 
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EXHIBIT B – EMPLOYMENT REPORT 

 
The demographic employment make-up for the bidder must be identified and submitted with this 
bid/proposal.  In addition, if subcontractors will be utilized by the bidder/proposer to complete this project, 
then the demographic employment make-up of the subcontractor(s) must be identified and submitted with 
this bid.   
 
EMPLOYEES 

 
 
FIRM’S NAME:                               
 
ADDRESS:            
 
             
 
TELEPHONE NUMBER:          
 
This completed form is for (Check one)   Bidder/Proposer  Subcontractor 
 
Submitted by: ________________________          Date Completed:     
 
 
 
 
 
 
 
 
 
 
 

CATEGORY 
NATIVE      
INDIAN 

      
AFRICAN 
AMERICAN

ASIAN 
AMERICAN  

      
HISPANIC 
AMERICAN 

CACUSIAN 
AMERICAN  

  
OTHER

Male/Female 
       
M 

     
F 

      
M 

     
F       M      F      M      F    M      F M   F 

Mgmt/Official                         

Professional 
(Arch., P.E., etc.)                         

Supervisors                         

Office/ Clerical                         

Craftsmen                         

Laborers                         
Others              
(Specify)                         

TOTALS                         
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EXHIBIT C – SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION 
 
If the bidder/proposer intends to subcontract any portion of this scope of work/service(s), this form must 
be completed and submitted with the bid/proposal.   All prime bidders/proposers must include Letter(s) 
of Intent (Exhibit D) in the bid document for all subcontractors who will be utilized under the scope of 
work/services. 
 
Prime Bidder/Proposer:                                    
 
ITB/RFP NUMBER:                                      
 
Project Name or Description of Work/Service(s):                                      
 
                                      
 
                                                                              
 
1. My firm, as Prime Bidder/Proposer on this scope of work/service(s) is          is not      a minority or 

female owned and controlled business.  (Please indicate below the portion of work, including, 
percentage of bid amount that your firm will carry out directly):    
 
                          
 
                                                  
 
If the Prime Bidder/Proposer is a Joint Venture, please complete Exhibit F: Joint Venture 
Disclosure Affidavit and attach a copy of the executed Joint Venture Agreement. 

 
2. Sub-Contractors (Including suppliers) to be utilized in the performance of this scope of 

work/service(s), if awarded, are: 
 
 
SUBCONTRATOR NAME:                                    
 
ADDRESS:                                        
 
                                            
 
PHONE:                                          
 
CONTACT PERSON:                         
 
ETHNIC GROUP*:                      COUNTY CERTIFIED**                               
 
WORK TO BE PERFORMED:           
 
              
 
DOLLAR VALUE OF WORK: $                           PERCENTAGE VALUE:                      % 
 
 
*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American (HBE); 
Native American (NABE); White Female American (WFBE);  **If yes, attach copy of recent 
certification letter. 
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EXHIBIT C – SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION 
 
SUBCONTRATOR NAME:                                               
ADDRESS:                                                
                                                  
PHONE:                                                 
CONTACT PERSON:                                                    
ETHNIC GROUP*:    COUNTY CERTIFIED**                                 
WORK TO BE PERFORMED:                                                           
DOLLAR VALUE OF WORK: $                    PERCENTAGE VALUE:                      % 
 

SUBCONTRATOR NAME:                                            
ADDRESS:                                                              
                                                                                 
PHONE:                                                 
CONTACT PERSON:                                                     
ETHNIC GROUP*:    COUNTY CERTIFIED**                                             
WORK TO BE PERFORMED:                                                            
DOLLAR VALUE OF WORK: $                               PERCENTAGE VALUE:           % 
 

SUBCONTRATOR NAME:                                               
ADDRESS:                                                 
                                                                                        
PHONE:                                   
CONTACT PERSON:                                           
ETHNIC GROUP*:    COUNTY CERTIFIED**                                              
WORK TO BE PERFORMED:                                                            
DOLLAR VALUE OF WORK: $                        PERCENTAGE VALUE:         % 
 

SUBCONTRATOR NAME:                                              
ADDRESS:                                                
                                                                                                
PHONE:                                                 
CONTACT PERSON:                                                   
ETHNIC GROUP*:    COUNTY CERTIFIED**                                         
WORK TO BE PERFORMED:                                                            
DOLLAR VALUE OF WORK: $                          PERCENTAGE VALUE:                                % 
 
*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American (HBE); 
Native American (NABE); White Female American (WFBE); **If yes, attach copy of recent 
certification letter. 
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EXHIBIT C – SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION 

 
Total Dollar Value of Subcontractor Agreements: ($) 
 
Total Percentage Value: (%) 
 
CERTIFICATION:  The undersigned certifies that he/she has read, understands and agrees to be bound 
by the Bid provisions, including the accompanying Exhibits and other terms and conditions regarding sub-
contractor utilization.  The undersigned further certifies that he/she is legally authorized by the Bidder to 
make the statement and representation in this Exhibit and that said statements and representations are 
true and correct to the best of his/her knowledge and belief.  The undersigned understands and agrees 
that if any of the statements and representations are made by the Bidder knowing them to be false, or if 
there is a failure of the intentions, objectives and commitments set forth herein without prior approval of 
the County, then in any such event the Contractor’s acts or failure to act, as the case may be, shall 
constitute a material breach of the contract, entitling the County to terminate the Contract for default.  The 
right to so terminate shall be in addition to, and in lieu of, any other rights and remedies the County may 
have for other defaults under the contract. 
 
 
Signature/Title:                                                                     
 
Firm or Corporate Name:                                               
 
Address:                                                 
 
                                             
 
Telephone: (         )                                                

Fax Number: (        )                                                

Email Address:                                                                         
 



                                                                                                                                                                                                  
NORTH FULTON PUMP STATION UPGRADES #07ITBNFPUMPSK-DB Contract Compliance Requirements 

41 

  

 
EXHIBIT D 

 
LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 

OR 
PROVIDE MATERIALS OR SERVICES 

 
This form must be completed by ALL known subcontractors/suppliers and submitted with the bid.  The 
Prime Contractor must submit Letters of Intent for ALL known subcontractors/suppliers at time of bid 
submission. 
 
To:                                                               

(Name of Prime Contractor Firm) 
 
From:                                                              

(Name of Subcontractor Firm) 
ITB/RFP Number:                                                            
 
Project Name:                                                             
 
The undersigned is prepared to perform the following described work or provide materials or services in 
connection with the above project (specify in detail particular work items, materials, or services to be 
performed or provided): 
 

Description of Work 

Project 
Commence 
Date 

Project 
Completion 
Date 

Estimated Dollar 
Amount 

        

        

        

        

        

        
 
 
                                                                             
  (Prime Bidder)      (Subcontractor) 
 
Signature                   Signature                                                              
 
Title                   Title                                                                            
 
Date                    Date                                                    
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EXHIBIT E – DECLARATION REGARDING SUBCONTRACTING PRACTICES 

 
If the bidder/proposer does not intend to subcontract any portion of the scope of work services(s), this 
form must be completed and submitted with the bid. 
  
                               Hereby declares that it is my/our intent to  
                            (Bidder) 
 
Perform 100% of the work required for                                                
      (IFB/RFP Number) 
 
                                                             
      (Description of Work) 
 
In making this declaration, the bidder/proposer states the following: 
 

1. That the bidder does not customarily subcontract elements of this type project, and normally 
performs and has the capability to perform and will perform all elements of the work on this 
project with his/her own current work forces; 

 
2. If it should become necessary to subcontract some portion of the work at a later date, the 

bidder will comply with all requirements of the County’s Non-Discrimination Ordinance in 
providing equal opportunities to all firms to subcontract the work.  The determination to 
subcontract some portion of the work at a later date shall be made in good faith and the 
County reserves the right to require additional information to substantiate a bidder’s decision 
to subcontract work following the award of the contract.  Nothing contained in this provision 
shall be employed to circumvent the spirit and intent of the County’s Non-Discrimination 
Ordinances; 

 
3. The bidder will provide, upon request, information sufficient for the County to verify Item 

Number one. 
 
 
AUTHORIZED COMPANY REPRESENTATIVE 
 
Name:                        Title:    Date:                
 
Signature:                                    
 
Firm:                                                  
 
Address:            
 
Phone Number:                                                       
 
Fax Number:                         
 
Email Address:                                                                                            
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EXHIBIT F – JOINT VENTURE DISCLOSURE AFFIDAVIT 
 
 

IFB No.                                                                                                      
 

Project Name                                                                                          
 
This form must be completed and submitted with the bid if a Joint Venture approach is to be undertaken. 
 
The firms listed below do hereby declare that they have entered into a joint venture agreement pursuant 
to the above mentioned project.  The information requested below is to clearly identify and explain the 
extent of participation of each firm in the proposed joint venture.  All items must be properly addressed 
before the business entity can be evaluated. 
 

1. Firms: 
 

1) Name of Business:                                
  Street Address:                                          
  City/State/Zip:                                            

County:           
  Nature of Business:                                      
 

2) Name of Business:                                      
  Street Address:                                   
  City/State/Zip:                                            
  County:           
  Nature of Business:                                                               
 

3) Name of Business:                                 
  Street Address:                                       
  City/State/Zip:                                                                            

            County:            
  Nature of Business:                                                                    
 
 
 
NAME OF JOINT VENTURE (If applicable):                                     
 
OFFICE ADDRESS:                                                              
 
PRINCIPAL OFFICE: ____________________________________________________________        
 
OFFICE PHONE:                                                 
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  EXHIBIT F – JOINT VENTURE DISCLOSURE AFFIDAVIT 

 
Note:  Attach additional sheets as required 
 
1. Describe the capital contributions by each joint venturer and accounting thereof.  Indicate the 

percentage make-up for each joint venture partner. 
 
2. Describe the financial controls of the joint venture, e.g., will a separate cost center be 

established?  Which venturer will be responsible for keeping the books?  How will the expense 
therefore be reimbursed?  What is the authority of each joint venture to commit or obligate the 
order? 

 
 
3. Describe any Ownership, options for Ownership, or loans between the joint ventures.  Identify 

terms thereof. 
 
 
4. Describe the estimate contract cash flow for each joint venturer. 
 
 
5. To what extent and by whom will the on-site work be supervised? 
 
 
6. To what extent and by whom will the administrative office be supervised? 
 
 
7. Which joint venturer will be responsible for material purchases including the estimated cost 

thereof?  How will the purchase be financed? 
 
 
8. Which joint venturer will provide equipment?  What is the estimated cost thereof?  How will 

the equipment be financed? 
 
 
9. Describe the experience and business qualifications of each joint venturer. 
 
10. Submit a copy of all joint venture agreements and evidence of authority to do business in the 

State of Georgia as well as locally, to include all necessary business licenses. 

11. Percent of ownership by each joint venture in terms of profit and loss sharing:                            
                                                

              

12. The authority of each joint venturer to commit or obligate the other:    
                                                            

 

13. Number of personnel to be involved in project, their crafts and positions and whether they are 
employees of the small business enterprise, the majority firm or the joint venture:   
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EXHIBIT F – JOINT VENTURE DISCLOSURE AFFIDAVIT 

 
14. Identification of control and participation in venture; list those individuals who are responsible for 

day-to-day management and policy decision-maker, including, but not limited to, those with prime 
responsibility for areas designated below; (use additional sheets if necessary) 

Financial  Supervision 
Name   Race  Sex  Decisions  Field Operation 
                         
                         
                         
                         
                         

 
In connection with any work that these firms, as a joint venture, might be authorized to perform in 
connection with above captioned contract, we each do hereby authorize representatives of the Fulton 
County Department of Purchasing and Contract Compliance and Departments of Finance, under the 
direction of the County Manger’s Office, to examine, from time to time, the books, records and files to the 
extent that such relate to this County project. 

 
WE DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT THE 
CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND THAT WE ARE 
AUTHORIZED, ON BEHALF OF THE ABOVE FIRMS, TO MAKE THIS AFFIDAVIT AND GRANT THE 
ABOVE PRIVILEGE. 

      FOR:       
        (Company) 

Date:             
        (Signature of Affiant) 

             

        (Printed Name) 

              

         (Company) 

Date:              

        (Signature of Affiant) 

              

        (Printed Name) 

   

State of     : 
 
County of    : 
 
 On this __________   day of    ,  2007 before me, appeared                                           
 
      ,  the undersigned known to me to be the person 
described in the foregoing Affidavit and acknowledge that he (she) executed the same in the 
capacity therein stated and for the purpose therein contained. 
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EXHIBIT G – PRIME CONTRACTOR/SUBCONTRACTOR UTILIZATION REPORT 
 
This report is required to be submitted by the tenth day of each month, with a copy of your payment invoice (schedule of values/payment application) to Contract 
Compliance.  Failure to comply may result in the County commencing proceedings to impose sanctions on the successful bidder, in addition to purchasing any 
other available legal remedy.  Sanctions may include the suspending of any payment or part  thereof, termination or cancellation of the contract, and the denial to 
participate in any future contracts awarded by Fulton County. 
REPORTING PERIOD PROJECT NAME: 

  
  

FROM: 
  

  PROJECT NUMBER:   

TO: 
  

  PROJECT LOCATION:   

  
PRIME CONTRACTOR Contract 

Award Date 
Contract Award 
Amount 

Change Order 
Amount 

Contract 
Period 

% Complete 
to Date 

Name:   
  

          

Address:   
  

          

Telephone #:   
  

          

  
AMOUNT OF REQUISITION THIS PERIOD:$                                                                                                 
TOTAL AMOUNT REQUISITION TO DATE:$                                                                                               
 
SUBCONTRACTOR  UTILIZATION (add additional rows as necessary)  
Name of Sub-contractor Description of Work Contract 

Amount 
Amount Paid To 
Date 

Amount Requisition 
This Period 

Contract Period 
Starting Date    Ending Date 

              
              
              
              
              
              
              
                                            
TOTALS      

            

 
Executed By:                                                                                                                                                                                                                          
                                                (Signature)                                                                                                                           (Printed Name) 

 
END OF SECTION NO. 5 
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SECTION 6 
 

INSURANCE AND RISK MANAGEMENT PROVISIONS  
 
This section should contain the appropriate insurance information, forms and requirements for 
this project.  
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Insurance and Risk Management Provisions 
Construction  

 
 
It is Fulton County Government’s practice to obtain Certificates of Insurance from our Contractors 
and Vendors. Insurance must be written by a licensed agent in a company licensed to write 
insurance in the State of Georgia, with an A.M. Best rating of at least A- VI, subject to final 
approval by Fulton County. Respondents shall submit with the bid/proposal evidence of 
insurability satisfactory to Fulton County Government as to form and content. Either of the 
following forms of evidence is acceptable:  
 

• A letter from an insurance carrier stating that upon your firm/company being the 
successful Bidder/Respondent that a Certificate of Insurance shall be issued in 
compliance with the Insurance and Risk Management Provisions outlined below.  

• A Certificate of Insurance complying with the Insurance and Risk Management 
Provisions outlined below (Request for Bid/Proposal number and Project 
Description must appear on the Certificate of Insurance).  

 
Upon award, the Contractor/Vendor must maintain at their expense, insurance with policy limits 
equal to or greater than the limits described below. Any and all Insurance Coverage(s) and Bonds 
required under the terms and conditions of the contract shall be maintained during the entire 
length of the contract, including any extensions or renewals thereto, and until all work has been 
completed to the satisfaction of Fulton County Government. 
 
Accordingly the Respondent shall provide a certificate evidencing the following: 
 
 
1. WORKERS COMPENSATION/EMPLOYER’S LIABILITY INSURANCE – STATUTORY (In 

compliance with the Georgia Workers Compensation Acts and any other State or 
Federal Acts or Provisions in which jurisdiction may be granted) 

 
Employer’s Liability Insurance BY ACCIDENT    EACH ACCIDENT    $1,000,000 
Employer’s Liability Insurance BY DISEASE        POLICY LIMIT          $1,000,000 
(Aggregate)       BY DISEASE        EACH EMPLOYEE   $1,000,000 
 

2. COMMERCIAL GENERAL LIABILITY INSURANCE (Including contractual Liability 
Insurance) 
 
Bodily Injury and Property Damage Liability Each Occurrence     $1,000,000 
(Other than Products/Completed Operations) General Aggregate    $2,000,000 
 
Products\Completed Operation       Aggregate Limit  $2,000,000 
Personal and Advertising Injury     Limits  $1,000,000 
Fire Damage   Limits  $100,000 
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3. BUSINESS AUTOMOBILE LIABILITY INSURANCE 
Combined Single Limits   Each Occurrence $1,000,000 
(Including operation of non-owned, owned, and hired automobiles). 
 

4. ELECTRONIC DATA PROCESSING LIABILITY 
(Required if computer contractor)  Limits  $1,000,000 
 

5. UMBRELLA LIABILITY  
(In excess of above noted coverages)  Each Occurrence             $10,000,000 
 

6. PROFESSIONAL LIABILITY 
    Each Occurrence $5,000,000 
(To be provided when the Contract includes specified Professional Services, and will be 
written with all Environmental/Pollution exclusions deleted). 
 

7. ENVIRONMENTAL/POLLUTION LIABILITY   
     Each Occurrence $2,000,000 
 

8. FIDELITY BOND  
(Employee Dishonesty)   Each Occurrence $ 100,000  

 
9. BUIDERS RISK:  “All-risk” form of builder’s risk insurance providing coverage against loss or 

damage by fire or other peril on an "all-risk" form, including demolition and increased cost of 
construction, debris removal and the full replacement cost of the Project foundations and 
containing an agreed amount endorsement, and, until Final Completion and Acceptance of 
the Project.  Such policy of insurance shall contain at least the following sub-limits of 
insurance and deductibles:  

   
Sub-limits:  
Property in Transit $1,000,000 
Property in Offsite Storage $1,000,000 
Plans & Blueprints $25,000 
Debris Removal 25% of Insured Physical Loss 
Delay in Completion / Soft Cost TBD 
Deductibles:  
Flood and Earthquake $25,000 
Water Damage other than Flood $100,000 
All other Perils $10,000 

 
Owner and Contractor waive all rights against each other and any of their subcontractors, 
sub-subcontractors, agents and employees, each of the other, for damages caused by fire or 
other causes of loss to the extent covered by property insurance obtained pursuant to this 
Section, or other property insurance applicable to the Work, accept such rights as they have 
to the proceeds of such insurance. 

 
The policy will name Fulton County, The Contractor and Subcontractors of all tiers as 
Insureds under the policy. 

 
Certificates of Insurance 
 
Certificates shall state that the policy or policies shall not expire, be cancelled or altered without 
at least forty-five (45) days prior written notice to Fulton County Government. Policies and 
Certificates of Insurance are to list Fulton County Government as an Additional Insured (except 
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for Workers’ Compensation) and shall conform to all terms and conditions (including coverage of 
the indemnification and hold harmless agreement) contained in the Insurance and Risk 
Management Provisions. The General Liability Additional Insured language should apply to on-
going and completed-operations, using ISO form CG 2010 (11/85 version) or equivalent. 
 
If Fulton County Government shall so request, the Respondent, Contractor or Vendor will furnish 
the County for its inspection and approval such policies of insurance with all endorsements, or 
confirmed specimens thereof certified by the insurance company to be true and correct copies.  
 
 
Such certificates and notices shall be sent to: 
 

 Fulton County Government – Department of Purchasing and Contract Compliance 
 130 Peachtree Street, S.W. 
 Suite 1168 
 Atlanta, Georgia  30303-3459  

  
Certificates must list Project name and Project number. 
It is understood that Insurance in no way Limits the Liability of the Contractor/Vendor. 

 
 

USE OF PREMISES 
 
Contractor shall confine its apparatus, the storage of materials and the operations of its workers 
to limits/requirements indicated by law, ordinance, permits and any restrictions of Fulton County 
Government and shall not unreasonably encumber the premises with its materials. 
 
 

PROTECTION OF PROPERTY 
 
Contractor will adequately protect its own work from damage, will protect Fulton County 
Government’s property from damage or loss and will take all necessary precautions during the 
progress of the work to protect all persons and the property of others from damage or loss.  
 
Contractor shall take all necessary precautions for the safety of employees of the work and shall 
comply with all applicable provisions of the Federal, State and local safety laws and building 
codes to prevent accidents or injury to persons on, about, or adjacent to the premises where work 
is being performed.  
 
Contractor shall erect and properly maintain at all times as required by the conditions and 
progress of the work, all necessary safeguards for the protection of its employees, Fulton County 
Government employees and the public and shall post all applicable signage and other warning 
devices t protect against potential hazards for the work being performed. 

 
 

INDEMNIFICATION AND HOLD HARMLESS AGREEMENT 
 

Contractor/Vendor hereby agrees to release, indemnify, defend and hold harmless Fulton County, 
its Commissioners, officers, employees, subcontractors, successors, assigns and agents, from 
and against any and all losses (including death), claims, damages, liabilities, costs and expenses 
(including but not limited to all actions, proceedings, or investigations in respect thereof and any 
costs of judgments, settlements, court costs, attorney’s fees or expenses, regardless of the 
outcome of any such action, proceeding, or investigation), caused by, relating to, based upon or 
arising out of any act or omission by Contractor/Vendor, its directors, officers, employees, 
subcontractors, successors, assigns or agents, or otherwise in connection (directly or indirectly) 
with its acceptance, or the performance, or nonperformance, of its obligations under these 
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agreements.   Such obligations shall not be construed to negate, abridge or otherwise reduce any 
other rights or obligations of indemnity which would otherwise exist as to any party or person as 
set forth in this paragraph.  
 
Contractor/Vendor’s obligation to protect, defend, indemnify and hold harmless, as set forth 
hereinabove, shall also include, but is not limited to, any matter arising out of any actual or 
alleged infringement of any patent, trademark, copyright, or service mark, or other actual or 
alleged unfair competition disparagement of product or service, or other tort or any type 
whatsoever, or any actual or alleged violation of trade regulations.  
 
Contractor/Vendor further agrees to protect, defend, indemnify and hold harmless Fulton County, 
its Commissioners, officers, employees, subcontractors, successors, assigns and agents from 
and against any and all claims or liability for compensation under the Worker’s Compensation 
Act, Disability Benefits Act, or any other employee benefits act arising out of injuries sustained by 
any employees of Contractor/Vendor.  These indemnities shall not be limited by reason of the 
listing of any insurance coverage. 
 
If the bid/quotation involves construction services Contractor/Vendor will be responsible 
fully for any and all damage to the work during the course of construction, until the point 
of Final acceptance by Fulton County. 

 
FULTON COUNTY ACKNOWLEDGES THAT ALL PROVISIONS OF THIS INDEMNITY 
AGREEMENT MAY NOT BE APPLICABLE TO THE CONTRACTOR/VENDOR’S BUSINESS.  
TO THE EXTENT THAT CONTRACTOR/VENDOR MAY DEMONSTRATE SUCH 
NONAPPLICABILITY, FULTON COUNTY MAY NEGOTIATE AMENDMENTS TO THIS 
AGREEMENT AS THE CIRCUMSTANCES DICTATE. 
 
CONTRACTOR/VENDOR ACKNOWLEDGES HAVING READ, UNDERSTANDING, AND 
AGREEING TO COMPLY WITH THIS INDEMNIFICATION AND HOLD HARMLESS 
AGREEMENT, AND THE REPRESENTATIVE OF THE CONTRACTOR/VENDOR IDENTIFIED 
BELOW IS AUTHORIZED TO SIGN CONTRACTS ON BEHALF OF THE RESPONDING 
CONTRACTOR/VENDOR. 
 
 
 
COMPANY: ___________________________  SIGNATURE: ________________________ 
 
 
NAME: _______________________________ TITLE: _____________________________   
 
 
DATE: _______________________________ 
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SECTION 7 
SAMPLE CONTRACTUAL AGREEMENT 

 
NORTH FULTON PUMP STATION UPGRADES  

 
 
Contractor: ______________________________ Project No. ___________________ 
 
Address: ________________________________ Telephone: ___________________ 
 
Contact: ________________________________ Facsimile: ____________________ 
 

THIS AGREEMENT is effective as of the ________ day of _________________, 2007, by and 
between Fulton County, a political subdivision of the State of Georgia (hereinafter called the 
“County”), and the above named CONTRACTOR in accordance with all provisions of this 
Construction agreement, consisting of the following Contract Documents: 
 
   General Conditions 
   Special Conditions 
   Bid Form 
   Quantities and Pricing 
   Scope of Work and Technical Specifications 
   Drawings and Specifications 
   Exhibits 
   Insurance Forms 
   Purchasing Forms 
   Office of Contract Compliance Forms 
    
WITNESSETH:  That the said Contractor has agreed, and by these presents does agree with the 
said County, for an in consideration of a Contract Price of __________________($__________) 
and other good and valuable consideration, and under the penalty expressed on Bonds hereto 
attached, to furnish all equipment, tools, materials, skill, and labor of every description necessary to 
carry out and complete in good, firm, and substantial, and workmanlike manner, the Work specified, 
in strict conformity with the Drawings and the Specifications hereinafter set forth, which Drawings 
and Specifications together with the bid submittals made by the Contractor, General Conditions, 
Special Provisions, Detailed Specifications, Exhibits, and this Agreement, shall all form essential 
parts of this Contract. The Work covered by this Contract includes all Work indicated on Plans and 
Specifications and listed in the Bid entitled: 
 

Project Number: 07ITBNFPUMPSK-DB 
 

: NORTH FULTON PUMP STATION UPGRADES 
 
The Contractor shall commence the Work with adequate force and equipment within 10 days from 
receipt of Notice to Proceed from the County, and shall complete the work within 180 consecutive 
calendar days from the Notice to Proceed.  The Contractor shall remain responsible for performing, 
in accordance with the terms of the contract, all work assigned prior to the expiration of the said 
calendar days allowed for completion of the work even if the work is not completed until after the 
expiration of such days. 
 
For each calendar day that any work remains uncompleted after the time allowed for completion of 
the work, the Contractor shall pay the County the sum of $1,000.00 not as a penalty but as 
liquidated damages, which liquidated damages the County may deduct from any money due the 
contractor.  At the County’s convenience and not to it prejudice the County may provide written 
notice of the commencement of the assessment of liquidated damages. 
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As full compensation for the faithful performance of this Contract, the County shall pay the 
Contractor in accordance with the General Conditions and the prices stipulated in the Bid, hereto 
attached. 
 
 It is further mutually agreed between the parties hereto that if, at any time after the execution of 
this Agreement and the Surety Bonds hereto attached for its faithful performance, the County shall 
deem the surety or sureties upon such bonds to be unsatisfactory, or, if, for any reason, such bonds 
cease to be adequate to cover the performance of the Work, the Contractor shall, at his expense, 
within five days after receipt of notice from the County so to do, furnish an additional bond or bonds 
in such form and amount, and with such surety or sureties as shall be satisfactory to the County.  In 
such event no further payment to the Contractor shall be deemed to be due under this Agreement 
until such new or additional security for the faithful performance of the Work shall be furnished in 
manner and form satisfactory to the County. 
 

The Contractor hereby assumes the entire responsibility and liability for any and all injury to 
or death of any and all persons, including the Contractor’s agents, servants, and employees, 
and in addition thereto, for any and all damages to property caused by or resulting from or 
arising out of any act or omission in connection with this contract or the prosecution of work 
hereunder, whether caused by the Contractor or the Contractor’s agents, Servants, or 
employees, or by any of the Contractor’s subcontractors or suppliers, and the Contractor 
shall indemnify and hold harmless the County, the Construction Manager, or any of their 
subcontractors from and against any and all loss and/or expense which they or any of them 
may suffer or pay as a result of claims or suits due to, because of, or arising out of any and 
all such injuries, deaths and/or damage, irrespective of County or Construction Manager 
negligence (except that no party shall be indemnified for their own sole negligence).  The 
Contractor, if requested, shall assume and defend at the Contractor’s own expense, any suit, 
action or other legal proceedings arising there from, and the Contractor hereby agrees to 
satisfy, pay, and cause to be discharged of record any judgment which may be rendered 
against the County and the Construction Manager arising there from. 

 
In the event of any such loss, expense, damage, or injury, or if any claim or demand for 
damages as heretofore set forth is made against the County or the Construction Manager, 
the County may withhold from any payment due or thereafter to become due to the 
Contractor under the terms of this Contract, an amount sufficient in its judgment to protect 
and indemnify it and the Construction Manager from any and all claims, expense, loss, 
damages, or injury; and the County, in its discretion, may require the Contractor to furnish a 
surety bond satisfactory to the County providing for such protection and indemnity, which 
bond shall be furnished by the Contractor within five (5) days after written demand has been 
made therefore.  The expense of said Bond shall be borne by the Contractor.  [See General 
Conditions for similar provisions] 

 
This Contract constitutes the full agreement between the parties, and the Contractor shall not 
sublet, assign, transfer, pledge, convey, sell or otherwise dispose of the whole or any part of this 
Contract or his right, title, or interest therein to any person, firm or corporation without the previous 
consent of the County in writing.  Subject to applicable provisions of law, this Contract shall be in 
full force and effect as a Contract, from the date on which a fully executed and approved 
counterpart hereof is delivered to the Contractor and shall remain and continue in full force and 
effect until after the expiration of any guarantee period and the Contractor and his sureties are 
finally released by the County.   
 
This agreement was approved by the Fulton County Board of Commissioner on [Insert approval 
date and item number].  
 

[SIGNATURES NEXT PAGE] 
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IN WITNESS WHEREOF, each of the parties hereto has caused this Contract to be executed and 
delivered under their respective seals on this the:   _______________________________ 
     
 
ATTEST:    NAME OF CONTRACTOR 
 
 
      
   Corporate Secretary   Corporate Principal 
 
 
     (CORPORATE SEAL) 
 
 
 
 
 
 
ATTEST:    
 
 
     
   Mark Massey,     Karen Handel, 
   County Clerk, Board of Commission    Chair, Board of Commissioners 
 
        

   (SEAL) 
 
 
 
 
 
APPROVED AS TO FORM:         APPROVED AS TO CONTENT: 
 
 
     
   County Attorney  Angela Parker,  
   Director, Public Works 
 
 
 
 
 
 
 
 
Note:  If the Contractor is a corporation, the Contract shall be signed by the President or Vice 
President, attested to by the Secretary and the Corporate Seal affixed.  If the Contractor is a 
partnership, the Contract shall be signed in the partnership name by one of the partners, with 
indication that he or she is a general partner. 
 

  
 
 
 



                                           
NORTH FULTON PUMP STATION UPGRADES #07ITBNFPUMPSK-DB Owner-Contractor Agreement 
 
 

 55 
 

 
 
 
 
 
 
 

END OF SECTION NO. 7 
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SECTION 8A 

 
PERFORMANCE BOND REQUIREMENTS 

 
 
No contract with Fulton County for work to be done shall be valid for any purpose unless the Contractor 
shall give a Performance Bond with good and sufficient surety payable to, in favor of and for the protection 
of Fulton County. The Performance Bond shall be in the amount of at 100% of the total contract amount 
payable by the terms of the Contract and shall be written on the enclosed form. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current list (Circular 
570 as amended) and be authorized to transact business as a surety in Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another partner; for 
an individual by a notary with the corporate seal. 
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PERFORMANCE BOND 

 
KNOW ALL MEN BY THESE PRESENTS  [INSERT CONTRACTOR NAME] (hereinafter called 

the “Principal”) and [insert name of surety] (hereinafter called the “Surety”), are held and firmly bound 
unto FULTON COUNTY, a political subdivision of the State of Georgia (hereinafter called the “Owner”) 
and their successors and assigns, the penal sum of [100% of contract amount], lawful money of the 
United States of America, for the payment of which the principal and the Surety bind themselves, their 
administrators, executors, successors and assigns, jointly and severally, firmly by these presents.   
 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract 
(Contract) with the Owner, dated                         , which is incorporated herein by reference in its entirety, 
for the NORTH FULTON PUMP STATION UPGRADES, more particularly described in the Contract 
(herein called the “Project”); and 
 

NOW, THEREFORE, the conditions of this obligation are as follows, that if the Principal shall fully 
and completely perform all the undertakings, covenants, terms, conditions, warranties, and guarantees 
contained in the Contract, including all modifications, amendments, changes, deletions, additions, and 
alterations thereto that may hereafter be made, then this obligation shall be void; otherwise it shall remain 
in full force and effect. 
 

Whenever the Principal shall be, and declared by the Owner to be, in default under the 
Construction-Type Contract, the Surety shall promptly remedy the default as follows: 
 

1. Complete the Contract in accordance with its terms and conditions; or, at the sole option 
of the Owner, 

 
2. Obtain a bid or bids for completing the Contract in accordance with its terms and 

conditions, and upon determination by the Surety and the Owner of the lowest 
responsible bidder, arrange for a contract between such bidder and Owner and make 
available as the work progresses (even though there should be a default or succession of 
defaults under the Contract or contracts of completion arranged under this paragraph) 
sufficient funds to pay the cost of completion less the balance of the contract price; but 
not exceeding, including other costs and damages for which the Surety may be liable 
hereunder, the penal sum set forth in the first paragraph hereof, as may be adjusted, and 
the Surety shall make available and pay to the Owner the funds required by this 
Paragraph prior to the payment of the Owner of the balance of the contract price, or any 
portion thereof.  The term “balance of the contract price,” as used in this paragraph, shall 
mean the total amount payable by the Owner to the Contractor under the Contract, and 
any amendments thereto, less the amount paid by the Owner to the Contractor; or, at the 
sole option of the Owner, 

 
3. Allow Owner to complete the work and reimburse the Owner for all reasonable costs 

incurred in completing the work. 
 

In addition to performing as required in the above paragraphs, the Surety shall indemnify and hold 
harmless the Owner from any and all losses, liability and damages, claims, judgments, liens, costs and 
fees of every description, including reasonable attorney’s fees, litigation costs and expert witness fees, 
which the Owner may incur, sustain or suffer by reason of the failure or default on the part of the Principal 
in the performance of any or all of the terms, provisions, and requirements of the Contract, including any 
and all amendments and modifications thereto, or incurred by the Owner in making good any such failure 
of performance on the part of the Principal. 
 

The Surety shall commence performance of its obligations and undertakings under this Bond 
promptly and without delay, after written notice from the Owner to the Surety. 
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The Surety hereby waives notice of any and all modifications, omissions, additions, changes, 
alterations, extensions of time, changes in payment terms, and any other amendments in or about the 
Contract, and agrees that the obligations undertaken by this Bond shall not be impaired in any manner by 
reason of any such modifications, omissions, additions, changes, alterations, extensions of time, change 
in payment terms, and amendments. 
 

The Surety hereby agrees that this Bond shall be deemed amended automatically and 
immediately, without formal or separate amendments hereto, upon any amendment to the Contract, so as 
to bind the Principal and the Surety to the full and faithful performance of the Contract as so amended or 
modified, and so as to increase the penal sum to the adjusted Contract Price of the Contract. 
 

No right of action shall accrue on this Bond to or for the use of any person, entity or corporation 
other than the Owner and any other obligee named herein, or their executors, administrators, successors 
or assigns. 
 

This Bond is intended to comply with O.C.G.A. Section 36-91-1 et seq., and shall be interpreted 
so; as to comply with; the minimum requirements thereof.  However, in the event the express language of 
this Bond extends protection to; the Owner beyond that contemplated by O.C.G.A. Section 36-91-1 et 
seq. and O.C.G.A. Section 13-10-1, as amended, or any other statutory law applicable to this Project, 
then the additional protection shall be enforced in favor of the Owner, whether or not such protection is 
found in the applicable statutes. 
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IN WITNESS WHEREOF the undersigned have caused this instrument to be executed and their 

respective corporate seals to be affixed and attested by their duly authorized representatives this                      
day of                                          ,               . 
 
 

                                                                  (SEAL) 
(Principal) 

 
By:____________________________________                                       

                                                                   
 
 
Attest: 
 
 ________________________________                                                                   
Secretary 
 
 
 
 
 

                                                                (SEAL) 
(Surety) 

 
By:____________________________________                                       

                                                               
Attest: 
 
 ________________________________                                                                
Secretary 
 
 
 

                                                                         
______________________________________         
(Address of Surety’s Home Office) 
 

 
 

 ______________________________________            
      (Resident Agent of Surety) 
 
 
 
 
 
 
 
 
 
 
 
 

END OF SECTION NO.  8A 
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 SECTION 8B 
 
 PAYMENT BOND REQUIREMENTS 
 
No Contract with Fulton County for work to be done shall be valid for any purpose unless the Contractor 
shall give a Payment Bond with good and sufficient surety payable to Fulton County for the use and 
protection of all sub-contractors and all persons supplying labor, materials, machinery, and equipment in the 
prosecution of the work provided for in the Contract. The Payment Bond shall be in the amount of 100% of 
the total contract amount payable by the terms of the Contract and shall be written on the following form. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current list (Circular 
570 as amended) and be authorized to transact business in the State of Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another partner; for an 
individual by a notary with the corporate seal. 
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PAYMENT BOND 
 
 

KNOW ALL MEN BY THESE PRESENTS that [insert name of contractor] (hereinafter 
called the “Principal”) and [insert name of surety] (hereinafter called the “Surety”), are held and 
firmly bound unto FULTON COUNTY,  a political subdivision of the State of Georgia (hereinafter 
called the “Owner”), its successors and assigns as obligee, in the penal sum of [100% of contract 
amount], lawful money of the United States of America, for the payment of which the Principal 
and the Surety bind themselves, their administrators, executors, successors and assigns, jointly 
and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract 
with the Owner, dated [insert date of contract], which is incorporated herein by reference in its 
entirety (hereinafter called the “Contract”), for  construction-type services of a project known as 
[insert name of project], as more particularly described in the Contract (hereinafter called the 
“Project”); 
 

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall 
promptly make payment to all persons working on or supplying labor or materials under the 
Contract, and any amendments thereto, with regard to labor or materials furnished and used in 
the Project, and with regard to labor or materials furnished but not so used, then this obligation 
shall be void; but otherwise it shall remain in full force and effect. 
 

1. A “Claimant’ shall be defined herein as any subcontractor, person, party, 
partnership, corporation or the entity furnishing labor, services or materials used, or reasonably 
required for use, in the performance of the Contract, without regard to whether such labor, 
services or materials were sold, leased or rented, and without regard to whether such Claimant is 
or is not in privity of contract with the Principal or any subcontractor performing work on the 
Project, including, but not limited to, the following labor, services, or materials: water, gas, power, 
light, heat, oil, gasoline, telephone service or rental of equipment directly applicable to the 
Contract. 
 

2. In the event a Claimant files a lien against the property of the Owner, and the 
Principal fails or refuses to satisfy or remove it promptly, the Surety shall satisfy or remove the 
lien promptly upon written notice from the Owner, either by bond or as otherwise provided in the 
Contract. 
 

3. The Surety hereby waives notice of any and all modifications, omissions, 
additions, changes, alterations, extensions of time, changes in the payment terms, and any other 
amendments in or about the Contract and agrees that the obligations undertaken by this Bond 
shall not be impaired in any manner by reason of any such modifications, omissions, additions, 
changes, alterations, extensions of time, changes in payment terms, and amendments. 
 

4. The Surety hereby agrees that this Bond shall be deemed amended 
automatically and immediately, without formal or separate amendments hereto, upon any 
amendment or modifications to the Contract, so as to bind the Principal and Surety, jointly and 
severally, to the full payment of any Claimant under the Contract, as amended or modified, 
provided only that the Surety shall not be liable for more than the penal sum of the Bond, as 
specified in the first paragraph hereof. 
 

5. This Bond is made for the use and benefit of all persons, firms, and corporations 
who or which may furnish any materials or perform any labor for or on account of the 
construction-type services to be performed or supplied under the Contract, and any amendments 
thereto, and they and each of them may sue hereon. 
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6. No action may be maintained on this Bond after one (1) year from the date the 
last services, labor, or materials were provided under the Contract by the Claimant prosecuting 
said action. 

 
 
 
 
 
7.  This Bond is intended to comply with O.C.G.A. Section 13-10-1, and shall be 

interpreted so as to comply with the minimum requirements thereof.  However, in the event the 
express language of this Bond extends protection to the Owner beyond that contemplated by 
O.C.G.A. Section 13-10-1, or any other statutory law applicable to this Project, then the additional 
protection shall be enforced in favor of the Owner, whether or not such protection is found in the 
applicable statutes.  
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IN WITNESS WHEREOF, the Principal and Surety have hereunto affixed their corporate seals 
and caused this obligations to be signed by their duly authorized representatives  
this              of                            , 2007. 
 
 
 

                                                                  (SEAL) 
(Principal) 

 
By:____________________________________                                 

                                                                   
 
Attest: 
 
 ___________________________________                                                                   
Secretary 
 
 
 

                                                                (SEAL) 
(Surety) 

 
By:___________________________________     

 
                                                           

Attest: 
 
___________________________________                                                                
Secretary 
 

                                                                     
 
 

 _____________________________________                                    
(Address of Surety’s Home Office) 

 
 

 _____________________________________                                    
(Resident Agent of Surety) 

 
 
 
 
 
 
 

 
 
 
 

END OF SECTION NO. 8B 
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SECTION 9 - GENERAL CONDITIONS 
 

CONTENTS OF SECTION 9 
 
SUBJECT      GENERAL CONDITION 
Administration of Contract       009-17 
Applicable Law       009-7   
Assignment       009-13 
Blasting and Excavation      009-26 
Changes in Work       009-87, 009-88 
Clean Site        009-29 
Codes         009-4 
Commencement of Work      009-49 
Contract Documents      009-2 
Contractor's Representative      009-66 
Defective Work        009-31, 009-32 
Definitions         009-3 
Delay        009-51, 009-52, 009-54, 009-55 
Extension of Time       009-52, 009-53, 009-54 
Familiarity with Site       009-1, 009-22 
Final Payment       009-84 
Governing Law       009-86 
High Voltage Lines      009-27 
Inclement Weather       009-53 
Indemnification        009-15 
Inspections           009-23, 009-61, 009-62, 009-68, 
009-69 
Interruption         009-48 
Licenses            009-8  
Liquidated Damages      009-46 
New Materials       009-33, 009-63 
Notices        009-24 
Payment        009-72, 009-73, 009-75   
Payment of Subcontractors       009-75, 009-76 
Payment Upon Substantial Completion    009-82, 009-84 
Payroll Reports       009-65  
Permits                  009-8  
Progress Payments       009-72, 009-73, 009-77, 009-78,  
        009-79, 009-80 
Protection of Work      009-30, 009-64 
Records Inspection       009-45 
Retainage         009-11, 009-74 
Safety           009-25 
Scaffolding and Staging       009-28 
Scheduling       009-70 
Service of Process      009-14 
Stop Work Order       009-37     
Subcontractors         009-67, 009-76 
Substantial Completion      009-81 
Suspension       009-48 
Supervision of Work      009-16, 009-66  
Surety's Responsibility      009-17 
Taxes         009-9, 009-10 
Termination for Cause       009-38, 009-44, 009-47 
Termination for Convenience      009-39, 009-40, 009-41 
Time of the Essence      009-50 
Warranties       009-33, 009-34, 009-35, 009-36 
Work Behind Schedule       009-56 
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NORTH FULTON PUMP STATION UPGRADES 

  
009-1 FAMILIARITY WITH SITE 
 
Execution of this agreement by the Contractor is a representation that the Contractor has visited 
the site, has become familiar with the local conditions under which the work is to be performed, 
and has correlated personal observations with the requirements of this agreement.  The 
Contractor shall arrange to drill test pits when necessary. 
 
009-2 CONTRACT DOCUMENTS 
 
This agreement consists of FULTON County's invitation for bid, instructions to bidders, bid form, 
performance bond, payment bond, acknowledgments, the Agreement, general conditions, special 
conditions, specifications, plans, drawings, exhibits, addenda, and written change orders. 
 
A.  Notice of Award of Contract and Execution of Contract Documents: 
Upon notification of Award of Contract, the Owner shall furnish the Contractor the conformed 
copies of Contract Documents for execution by the Contractor and the Contractor's surety. 
 
Within ten (10) days after receipt the Contractor shall return all the documents properly executed 
by the Contractor and the Contractor's surety. Attached to each document shall be an original 
power-of-attorney for the person executing the bonds for the surety and certificates of insurance 
for the required insurance coverage. 
 
After receipt of the documents executed by the Contractor and his surety with the power-of-
attorney and certificates of insurance, the Owner shall complete the execution of the documents. 
Distribution of the completed documents will be made upon completion. 
 
Should the Contractor and/or surety fail to execute the documents within the time specified, the 
Owner shall have the right to proceed on the Bid Bond accompanying the bid. 
 
If the Owner fails to execute the documents within the time limit specified, the Contractor shall 
have the right to withdraw the Contractor's bid without penalty. 
 
B.  Drawings and Specifications: 
The Drawings, Specifications, Contract Documents, and all supplemental documents, are 
considered essential parts of the Contract, and requirements occurring in one are as binding as 
though occurring in all. They are intended to define, describe and provide for all Work necessary 
to complete the Project in an acceptable manner, ready for use, occupancy, or operation by the 
Owner. 
 
In case of conflict between the Drawings and Specifications, the Specifications shall govern. 
Figure dimensions on Drawings shall govern over scale dimensions, and detailed Drawings shall 
govern over general Drawings. 
 
In cases where products or quantities are omitted from the Specifications, the description and 
quantities shown on the Drawings shall govern. 
 
Any ambiguities or need for clarification of the Drawings or Specifications shall be immediately 
reported to the Engineer in writing. Any such ambiguity or need for clarification shall be handled 
by the Engineer in writing.  No clarification of the Drawings and Specifications hereunder by the 
Engineer shall entitle the Contractor to any additional monies unless a Change Order has been 
processed as provided by "Changes in the Contract" hereof. 
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Any work done by the Contractor following a discovery of such differing site condition or 
ambiguity or need for clarification in the Contract Drawings and Specifications prior to a written 
report to the Engineer shall not entitle the Contractor to additional monies and shall be done at 
the Contractor's risk. 
 
The Engineer will furnish the Contractor five (5) copies of the Contract Drawings and the 
Specifications, one copy of which the Contractor shall have available at all times on the Project 
site. 
 
009-3 DEFINITIONS 
 
The following terms as used in this agreement are defined as follows:  
Change Order - A written order to the Contractor issued by the County pursuant to Fulton County 
Procedure 800-6 for changes in the work within the general scope of the contract documents, 
adjustment of the contract price, extension of the contract time, or reservation of determination of 
a time extension. 
 
Construction Manager - The Construction Manager is the person or entity identified as such in 
writing by the County.  The Construction Manager may be a County employee or entity retained 
by the County for purposes of administering this contract. The term “Construction Manager” 
means the Construction Manager or the Construction Manager’s authorized representative.  The 
Construction Manager is the County’s agent for purposes of administering this contract. 
 
Contract Price - The sum specified in the Agreement to be paid to the Contractor in consideration 
of the Work. 
 
County - FULTON County, Georgia, a political subdivision of the State of Georgia, acting by and 
through the Chairman of its Board of Commissioners. 
 
Day - A calendar day of twenty-four hours lasting from midnight of one day to midnight the next 
day. 
 
Director - Director of the Department of Public Works of FULTON County, Georgia or the 
designee thereof. 
 
Engineer – Shall be the Deputy Director, Technical Services Group, of Public Works or his duly 
authorized representative. 
Notice to Proceed - A written communication issued by the County to the Contractor authorizing it 
to proceed with the work, establishing the date of commencement and completion of the work, 
and providing other direction to the Contractor. 
 
Program Manager – Not Used In This Contract. Any provision in reference to this term shall be 
deleted. 
 
Project Manual - The Contract Documents  
 
Substantial Completion - The date certified by the Construction Manager when all or a part of the 
work, as established pursuant to General Condition 0500-81, is sufficiently completed in 
accordance with the requirements of the contract documents so that the identified portion of the 
work can be utilized for the purposes for which it is intended. 
 
Work - All of the services specified, indicated, shown or contemplated by the contract documents, 
and furnishing by the Contractor of all materials, equipment, labor, methods, processes, 
construction and manufacturing materials and equipment, tools, plans, supplies, power, water, 
transportation and other things necessary to complete such services in accordance with the 
contract documents to insure a functional and complete facility. 
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009-4 CODES 
 
All codes, specifications, and standards referenced in the contract documents shall be the latest 
editions, amendments and revisions of such referenced standards in effect as of the date of the 
Invitation to Bids for this contract. 
 
009-5 REVIEW OF CONTRACT DOCUMENTS 
 
Before making its Bid to the County, and continuously after the execution of the agreement, the 
Contractor shall carefully study and compare the contract documents and shall at once report to 
the Construction Manager any error, ambiguity, inconsistency or omission that may be 
discovered, including any requirement which may be contrary to any law, ordinance, rule, or 
regulation of any public authority bearing on the performance of the work.  By submitting its Bid, 
the Contractor agrees that the contract documents, along with any supplementary written 
instructions issued by or through the Construction Manager that have become a part of the 
contract documents, appear accurate, consistent and complete insofar as can be reasonably 
determined.   If the Contractor has reported in writing any error, inconsistency, or omission to the 
Construction Manager, has properly stopped the affected work until instructed to proceed, and 
has otherwise followed the instructions of the Construction Manager, the Contractor shall not be 
liable to the County for any damage resulting from any such error, inconsistency, or omission in 
the contract documents.  The Contractor shall not perform any portion of the work without the 
contract documents, approved plans, specifications, products and data, or samples for such 
portion of the work. 
 
009-6 STRICT COMPLIANCE 
 
No observation, inspection, test or approval of the County or Construction Manager shall relieve 
the Contractor from its obligation to perform the work in strict conformity with the contract 
documents except as provided in General Condition 009-48.  
 
009-7 APPLICABLE LAW 
 
All applicable State laws, County ordinances, codes, and rules and regulations of all authorities 
having jurisdiction over the construction of the project shall apply to this agreement.  The 
Contractor shall comply with the requirements of any Fulton County program concerning non-
discrimination in contracting, hereto, and the Fulton County Safety Management Program, as set 
out in the Contractor Safety and Health Management Process, attached hereto as Exhibit “B”.  All 
work performed within the right of way of the Georgia Department of Transportation and any 
railroad crossing shall be in accordance with Georgia Department of Transportation regulations, 
policies and procedures and, where applicable, those of any affected railroad.  The Contractor 
shall comply with all laws, ordinances, codes, rules and regulations bearing on the conduct of the 
work as specified and the Contractor agrees to indemnify and hold harmless the County, its 
officers, agents and employees, as well as the Construction Manager against any claim or liability 
arising from or based on the violation of any law, ordinance, regulation, order or decree affecting 
the conduct of the work, whether occasioned by the Contractor, his agents or employees.   
 
009-8 PERMITS, LICENSES AND BONDS 
 
All permits and licenses necessary for the work shall be secured and paid for by the Contractor.  
If any permit, license or certificate expires or is revoked, terminated, or suspended as a result of 
any action on the part of the Contractor, the Contractor shall not be entitled to additional 
compensation or time.  The Contractor shall obtain and keep in force at all times performance 
and payment bonds payable to Fulton County in penal amounts equal to 100% of the Contract 
price. 
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009-9 TAXES 
 
A.   The Contractor shall pay all sales, retail, occupational, service, excise, old age benefit and 

unemployment compensation taxes, consumer, use and other similar taxes, as well as 
any other taxes or duties on the materials, equipment, and labor for the work provided by 
the Contractor which are legally enacted by any municipal, county, state or federal 
authority, department or agency at the time bids are received, whether or not yet 
effective.  The Contractor shall maintain records pertaining to such taxes and levies as 
well as payment thereof and shall make the same available to the County at all 
reasonable times for inspection and copying.  The Contractor shall apply for any and all 
tax exemptions which may be applicable and shall timely request from the County such 
documents and information as may be necessary to obtain such tax exemptions.  The 
County shall have no liability to the Contractor for payment of any tax from which it is 
exempt. 

 
B.  The Contractor is obligated to comply with all local and State Sales and Use Tax laws.  The 

Contractor shall provide the Owner with documentation to assist the Owner in obtaining 
sales and/or use tax refunds for eligible machinery and equipment used for the primary 
purpose of reducing or eliminating air or water pollution as provided for in Chapter 48-8-3 
(36) and (37) of the Official Code of Georgia.  All taxes shall be paid by the Contractor.  
All refunds will accrue to the Owner. 

 
Acceptance of the project as complete and final payment will not be made by the Owner until the 
Contractor has fully complied with this requirement. 
 
009-10 DELINQUENT CONTRACTORS 
 
The County shall not pay any claim, debt, demand or account whatsoever to any person firm or 
corporation who is in arrears to the County for taxes.  The County shall be entitled to a 
counterclaim, back charge, and offset for any such debt in the amount of taxes in arrears, and no 
assignment or transfer of such debt after the taxes become due shall affect the right of the 
County to offset any taxes owed against said debt.   
 
009-11 LIEN WAIVERS 
 
The Contractor shall furnish the County with evidence that all persons who have performed work 
or furnished materials pursuant to this agreement have been paid in full prior to submitting its 
demand for final payment pursuant to this agreement. A final affidavit, Exhibit D, must be 
completed, and submitted to comply with requirements of 009-11. In the event that such evidence 
is not furnished, the County may retain sufficient sums necessary to meet all lawful claims of such 
laborers and material men.  The County assumes no obligation nor in any way undertakes to pay 
such lawful claims from any funds due or that may become due to the Contractor. 
 
009-12 MEASUREMENT 
 
All items of work to be paid for per unit of measurement shall be subject to inspection, 
measurement, and confirmation by the Construction Manager.  
 
009-13 ASSIGNMENT 
 
The Contractor shall not assign any portion of this agreement or moneys due there from (include 
factoring of receivables) without the prior written consent of the County.  The Contractor shall 
retain personal control and shall provide personal attention to the fulfillment of its obligations 
pursuant to this agreement.  Any assignment without the express written consent of the County 
shall render this contract voidable at the sole option of the County.   
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009-14 FOREIGN CONTRACTORS 
 
In the event that the Contractor is a foreign corporation, partnership, or sole proprietorship, the 
Contractor hereby irrevocably appoints the Secretary of State of Georgia as its agent for service 
of all legal process for the purpose of this contract only. 
 
009-15 INDEMNIFICATION 
 
The Contractor shall, at his sole cost and expense, indemnify, defend, satisfy all judgments, and 
hold harmless the County and the Construction Manager and their agents, officers, and 
employees from and against all claims, damages, actions, judgments, costs, penalties, liabilities, 
losses and expenses, including, but not limited to, attorney's fees and claims for contribution 
arising out of or resulting from the performance of the work, provided that any such claim, 
damage, action, judgment, cost, penalty, liability, loss or expense  (1) is attributable to bodily 
injury, sickness, disease, or death, or to injury to or destruction of tangible property (other than 
the work itself) including the loss of use resulting therefrom, and (2) is caused in whole or in part 
by any act or omission of the Contractor, any subcontractor, anyone directly or indirectly 
employed by any of them or anyone for whose acts any of them may be liable, regardless 
whether such claim is caused in part by a party indemnified hereunder.  Such obligation shall not 
be construed to negate, abridge or otherwise reduce any of the rights or obligations of indemnity 
which would otherwise exist as to any party or person described in this agreement.  In any and all 
claims against the County, the Construction Manager, or any of their officers, agents, or 
employees by any employee of the Contractor, any subcontractor, anyone directly or indirectly 
employed by any of them, or anyone for whose acts any of them may be liable, the 
indemnification  obligation contained herein shall not be limited in any way by any limitation on 
the amount or type of damages, compensation, or benefits payable by or for the Contractor or 
any subcontractor under Worker's Compensation Acts, disability benefit acts, or other employee 
benefit acts. 
 
009-16 SUPERVISION OF WORK AND COORDINATION WITH OTHERS 
 
The Contractor shall supervise and direct the work using the Contractor's best skill and attention.  
The Contractor shall be solely responsible for all construction methods and procedures and shall 
coordinate all portions of the work pursuant to the contract subject to the overall coordination of 
the Construction Manager.  All work pursuant to this agreement shall be performed in a skillful 
and workmanlike manner.  
 
The County reserves the right to perform work related to the Project with the County’s own forces 
and to award separate contracts in connection with other portions of the project, other work on 
the site under these or similar conditions of the contract, or work which has been extracted from 
the Contractor’s work by the County. 
 
When separate contracts are awarded for different portions of the project or other work on the 
site, the term “separate contractor” in the Contract Documents in each case shall mean the 
contractor who executes each separate County Agreement.  
 
The Contractor shall cooperate with the County and separate contractors in arranging the 
introduction and storage of materials and equipment and execution of their work, and shall 
cooperate in coordinating connection of its work with theirs as required by the Contract 
Documents. 
 
 If any part of the Contractor’s Work depends for proper execution or results upon the work of the 
County or any separate contractor, the Contractor shall, prior to proceeding with that portion of 
the Work, promptly report to the Construction Manager any apparent discrepancies or defects in 
such other work that render it unsuitable for such proper execution and results within fourteen 
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(14) days of discovery of such discrepancy or defect.  Failure of the Contractor to so report in 
writing shall constitute an acceptance of the County’s or separate contractor’s work as fit and 
proper to receive the Work, except as to any defects which may subsequently become apparent 
in such work by others. 
 
Any costs caused by defective or untimely work shall be borne by the party responsible therefore.  
Should the Contractor wrongfully cause damage to the work or property of the County, or to other 
work or property on the site, including the work of separate contractors, the Contractor shall 
promptly remedy such damage at the Contractor’s expense. 
 
Should the Contractor be caused damage by any other contractor on the Project, by reason of 
such other contractor’s failure to perform properly his contract with the County, no action shall lie 
against the County or the Construction Manager inasmuch as the parties to this agreement are 
the only beneficiaries hereof and there are no third party beneficiaries and neither the County nor 
the Construction Manager shall have liabilities therefore, but the Contractor may assert his claim 
for damages solely against such other contractor.  The Contractor shall not be excused from 
performance of the contract by reason of any dispute as to damages with any other contractor or 
third party. 
 
Where the Work of this Contract shall be performed concurrently in the same areas as other 
construction work, the Contractor shall coordinate with the Construction Manager and the 
separate contractors in establishing mutually acceptable schedules and procedures that shall 
permit all jobs to proceed with minimum interference. 
 
If a dispute arises between the Contractor and separate contractors as to their responsibility for 
cleaning up, the County may clean up and charge the cost thereof to the Contractor or 
contractors responsible therefor as the County shall determine to be just.  
 
009-17 ADMINISTRATION OF CONTRACT 
 
The Construction Manager shall provide administration services as hereinafter described. 
 
For the administration of this Contract, the Construction Manager shall serve as the County’s 
primary representative during design and construction and until final payment to the Contractor is 
due.  The Construction Manager shall advise and consult with the County .  The primary point of 
contact for the Contractor shall be the Construction Manager. All correspondence from the 
Contractor to the County shall be forwarded through the Construction Manager. Likewise, all 
correspondence and instructions to the Contractor shall be forwarded through the Construction 
Manager. 
 
The Construction Manager will determine in general that the construction is being performed in 
accordance with design and engineering requirements, and will endeavor to guard the County 
against defects and deficiencies in the Work. 
 
The Construction Manager will not be responsible for or have control or charge of construction 
means, methods, techniques, sequences, or procedures, or for safety precautions and programs 
in connection with the Work, nor will it be responsible for the Contractor’s failure to carry out the 
Work in accordance with the Contract Documents.  
 
The Construction Manager will not be responsible for or have control or charge over the acts or 
omissions of the Contractor, its engineers, consultants, subcontractors, or any of their agents or 
employees, or any other persons performing the Work. 
 
Based on the Construction Manger’s observations regarding the Contractor’s Applications for 
Payment, the Construction Manager shall determine the amounts owing to the Contractor, in 
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accordance with the payment terms of the Contract, and shall issue Certificates for Payment in 
such amount to the County. 
 
The Construction Manager shall render interpretations necessary for the proper execution or 
progress of the Work. Either party to the Contract may make written requests to the Construction 
Manager for such interpretations. 
 
Claims, disputes and other matters in question between the Contractor and the County relating to 
the progress of the Work or the interpretation of the Contract Documents shall be referred to the 
Construction Manager for interpretation. 
 
All interpretations of the Construction Manager shall be consistent with the intent of and 
reasonably inferable from the Contract Documents and shall be in writing or in graphic form. 
 
 
Except as otherwise provided in this Contract, the Construction Manager shall issue a decision on 
any disagreement concerning a question of fact arising under this Contract.  The Construction 
Manager shall reduce the decision to writing and mail or otherwise furnish a copy thereof to the 
Contractor.  The decision of the Construction Manager shall be final and conclusive unless, within 
thirty (30) days from the date of receipt of such copy, the Contractor files a written appeal with the 
Director of Public Works and mails or otherwise furnishes the Construction Manager a copy of 
such appeal.  The decision of the Director of Public Works or the Director’s duly authorized 
representative for the determination of such appeals shall be final and conclusive.  Such final 
decision shall not be pleaded in any suit involving a question of fact arising under this Contract, 
provided such is not fraudulent, capricious, arbitrary, so grossly erroneous as necessarily 
implying bad faith, or is not supported by substantial evidence. In connection with any appeal 
proceeding under this Article, the Contractor shall be afforded an opportunity to be heard and to 
offer evidence in support of Contractor’s appeal.  Pending any final decision of a dispute 
hereunder, the Contractor shall proceed diligently with the performance of the Contract as 
directed by the Construction Manager. 
 
The Construction Manager shall have authority to reject Work which does not conform to the 
Contract Documents.  Whenever, in the Construction Manager’s opinion, it is considered 
necessary or advisable for the implementation of the intent of the Contract Documents, the 
County shall have authority to require special inspection or testing of the Work whether or not 
such Work be then fabricated, installed or completed.  The Contractor shall pay for such special 
inspection or testing if the Work so inspected or tested is found not to comply with the 
requirements of the contract; the County shall pay for special inspection and testing if the Work is 
found to comply with the contract.  Neither the Construction Manager’s authority to act under this 
Subparagraph, nor any decision made by the Construction Manager in good faith either to 
exercise or not to exercise such authority, shall give rise to any duty or responsibility of the 
Construction Manager to the Contractor, any subcontractor, any of their agents or employees, or 
any other person performing any of the Work. 
 
The Contractor shall provide such shop drawings, product data, and samples as may be required 
by the Construction Manager and/or as required by these Contract Documents.  
 
The Construction Manager shall conduct inspections to determine Substantial Completion and 
Final Completion, and shall receive and forward to the County for review written warranties and 
related documents required by the Contract Documents and assembled by the Contractor.  The 
Construction Manager shall approve and issue Certificates for Payment upon compliance with 
Substantial and Final Completion requirements indicated in General Conditions 009-81, 009-82, 
009-84 and 009-85 of this Agreement. 
 
Except as provided in General Condition 009-48, the Contractor shall not be relieved from the 
Contractor's obligations to perform the work in accordance with the contract documents by the 
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activities or duties of the County or any of its officers, employees, or agents, including 
inspections, tests or approvals, required or performed pursuant to this agreement.  
 
009-18 RESPONSIBILITY FOR ACTS OF EMPLOYEES 
 
The Contractor shall employ only competent and skilled personnel.  The Contractor shall, upon 
demand from the Construction Manager, immediately remove any superintendent, foreman or 
workman whom the Construction Manager may consider incompetent or undesirable. 
The Contractor shall be responsible to the County for the acts and omissions of its employees, 
subcontractors, and agents as well as any other persons performing work pursuant to this 
agreement. 
 
009-19 LABOR, MATERIALS, SUPPLIES, AND EQUIPMENT 
 
Unless otherwise provided in this agreement, the Contractor shall make all arrangements with 
necessary support agencies and utility companies, provide and pay for all labor, materials, 
equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and 
other facilities and services necessary for the execution and completion of the work. 
 
 
009-20 DISCIPLINE ON WORK SITE 
 
The Contractor shall enforce strict discipline and good order among its employees and 
subcontractors at all times during the performance of the work, to include compliance with the 
Fulton County Drug Free Work Place Policy.  The Contractor shall not employ any subcontractor 
who is not skilled in the task assigned to it.  The Construction Manager may, by written notice, 
require the Contractor to remove from the work any subcontractor or employee deemed by the 
Construction Manager to be incompetent.  
 
009-21 HOURS OF OPERATION 
 
All work at the construction site, with the exception of emergency repairs, shall be performed 
during regular business hours of the Fulton County government, except upon the Construction 
Manager’s prior written consent to other work hours.  It is further understood that the Contractor’s 
construction schedule is based on a normal 40 hours, five day work week, less Fulton County-
recognized holidays.  If the Contractor desires to work in excess of this limit, the Contractor shall 
submit a written request to the Construction Manager, a minimum of five days prior to the desired 
work date.  The Contractor shall be responsible for any additional expenses incurred, unless 
determined to be emergency work, by the Owner as a result of the extended work hours, 
including resident inspection overtime at a rate of $41.92 per hour.  The cost associated with 
resident inspector overtime shall be deducted form the Contractor monthly payment request. 
 
009-22 FAMILIARITY WITH WORK CONDITIONS 
 
The Contractor shall take all steps necessary to ascertain the nature and location of the work and 
the general and local conditions which may affect the work or the cost thereof.  The Contractor's 
failure to fully acquaint itself with the conditions which may affect the work, including, but not 
limited to conditions relating to transportation, handling, storage of materials, availability of 
utilities, labor, water, roads, weather, topographic and subsurface conditions, other separate 
contracts to be entered into by the County relating to the project which may affect the work of the 
Contractor, applicable provisions of law, and the character and availability of equipment and 
facilities necessary prior to and during the performance of the work shall not relieve the 
Contractor of its responsibilities pursuant to this agreement and shall not constitute a basis for an 
equitable adjustment of the contract terms.  The County reserves the right to perform with its own 
forces or to contract with other entities for other portions of the project work, in which case the 
Contractor’s responsibility to assure its familiarity with work conditions hereunder shall include all 
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coordination with such other contractors and the County necessary to insure that there is no 
interference between contractors as will delay or hinder any contractor in its prosecution of work 
on the project. The County assumes no responsibility for any understandings or representations 
concerning conditions of the work made by any of its officers, agents, or employees prior to the 
execution of this agreement.  
 
009-23 RIGHT OF ENTRY 
 
The County reserves the right to enter the site of the work by such agent, including the 
Construction Manager, as it may elect for the purpose of inspecting the work or installing such 
collateral work as the County may desire.  The Contractor shall provide safe facilities for such 
access so that the County and its agents may perform their functions. 
 
009-24 NOTICES 
 
Any notice, order, instruction, claim or other written communication required pursuant to this 
agreement shall be deemed to have been delivered or received as follows: 
 

(1) Upon personal delivery to the Contractor, its authorized representative, or the 
Construction Manager on behalf of the County.  Personal delivery may be 
accomplished by in-person hand delivery or bona fide overnight express 
service. 

 
(2) Three days after depositing in the United States mail a certified letter 

addressed to the Contractor or the Construction Manager for the County.  
For purposes of mailed notices, the County's mailing address shall be 141 
Pryor Street, 6th Floor, Atlanta, Georgia 30303, or as the County shall have 
otherwise notified the Contractor.  The Contractor's mailing address shall be 
the address stated in its Bid or as it shall have most recently notified the 
Construction Manager in writing. 

  
009-25 SAFETY, EMERGENCIES, SUSPENSION OF WORK 
 
A. The Contractor shall take all reasonable precautions for the safety of all persons and property 

associated with the work, and the Contractor shall erect and maintain, as required by law or 
regulation, existing conditions and the progress of the work, all reasonable safeguards for the 
safety, health, and protection of persons in the vicinity of the project and in accordance with 
the Fulton County Contractor Safety and Health Management Process (Process). The 
Process establishes only the minimum safety requirements for the work.  Compliance with 
the Process shall not relieve the Contractor of its obligation to comply with any other 
requirement of law or regulation or provide a defense against any claim of violation of such 
other law or regulation.  The Contractor is solely responsible for providing a safe and healthy 
workplace and shall defend, indemnify and hold harmless the County, its officers, employees, 
agents, and other contractors from any and all losses, claims, penalties, judgments, and 
expenses, including attorney’s fees and legal costs arising in whole or in part from any failure 
of the Contractor or any of its subcontractors at any tier to comply with the safety and health 
requirements of this contract.  Failure to provide a safe and healthy working place or to follow 
the safety requirements of this agreement after written notification by the County of such 
failure is reason for termination of the contract according to the termination provisions herein.  

 
B. In any emergency affecting the safety of persons or property, or in the event of a claimed 

violation of any federal or state safety or health law or regulation, arising out of or in any way 
connected with the work or its performance, the Contractor shall act immediately to prevent 
threatened damage, injury or loss and to remedy said violation.  Failing such action the 
County or its agent(s) may immediately take whatever steps it deems necessary including, 
but not limited to, suspending the Work as provided in this agreement.  The County or its 
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agent(s) may offset any and all costs or expenses of whatever nature, including attorneys’ 
fees paid or incurred by the County or its agent(s) (whether such fees are for in-house 
counsel or counsel retained by the County or its agent), in taking the steps authorized by this 
Condition against any sums then or thereafter due the Contractor.  The Contractor shall 
defend, indemnify and hold harmless the County, its officer, employees, agents, and 
contractors against any and all costs or expenses caused by or arising from the exercise by 
the County of its authority to act in an emergency as set out herein. 

 
C. Should, in the judgment of the County or its agent(s), the Contractor or any subcontractor fail 

to provide a safe and healthy work place or fail to follow the safety requirements defined in 
the contract documents and approvals, the County or its agent(s) shall have the right, but not 
the obligation, to suspend work in the unsafe areas until deficiencies are corrected.  All costs 
of any nature (including, without limitation, overtime pay, liquidated damages or other costs 
arising out of delays) resulting from the suspension, by whomsoever incurred, shall be borne 
by the Contractor.   

 
D. The Contractor is solely responsible for the implementation of its safety program and the safe 

provision of its services. The Contractor shall defend, indemnify, and hold harmless the 
County and its agent(s) from and against any and all liability (whether public or private, 
penalties (contractual or otherwise), losses, damages, costs, attorneys’ fees, expenses, 
causes of action, claims or judgments resulting, either in whole or in part, from any failure of; 
the Contractor, its subcontractors at any tier or anyone directly or indirectly employed by any 
of them or for whose acts any of them may be liable, to comply with the safety requirements 
of the contract.  The Contractor shall not be relieved of its responsibilities under the safety 
requirements of the Contract the County or its agent(s) act or fail to act pursuant to its rights 
hereunder.  The County and its agents shall not assume, nor be deemed to have assumed, 
any responsibilities otherwise imposed upon the Contractor by this agreement by virtue of 
having provided any safety program guidelines.  The Contractor shall not raise as a defense 
to its obligation to indemnify under this Condition any failure of those indemnified hereunder 
to assure Contractor operates safely, it being understood and agreed that no such failure 
shall relieve the Contractor from its obligation to assure safe operation or from its obligation 
to so indemnify.  The Contractor also hereby waives any rights it may have to seek 
contribution, either directly or indirectly from those indemnified hereunder. 

 
E. In any and all claims against those indemnified hereunder by any employee of the Contractor, 

any subcontractor at any tier or anyone directly or indirectly employed by any of them or 
anyone for whose acts any of them may be liable, the indemnification obligation under this 
Condition shall not be limited in any way as to the amount or type of damages, compensation 
or benefits payable by or for the Contractor or any subcontractor at any tier under any 
workers’ compensation act, disability benefit or other employee benefit acts. 

 
009-26  BLASTING AND EXCAVATION 
 
The Contractor acknowledges that it is fully aware of the contents and requirements of O.C.G.A. 
§ 25-9-1 through 25-9-12 concerning blasting and excavation near underground gas pipes and 
facilities and shall fully comply therewith. 
 
009-27 HIGH VOLTAGE LINES 
 
The Contractor acknowledges that it is fully aware of the contents and requirements O.C.G.A. § 
46-3-30 through 46-3-39 concerning safeguards against contact with high voltage lines, and the 
Contractor shall fully comply with said provisions. 
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009-28 SCAFFOLDING AND STAGING 
 
The Contractor acknowledges that it is the person responsible for employing and directing others 
to perform labor within the meaning of O.C.G.A. § 34-1-1 and agrees to comply with said 
provisions.  
 
009-29 CLEAN-UP 
 
The Contractor shall clean up all refuse, rubbish, scrap materials, and debris caused by its 
operations to the end that the site of the work shall present a neat, orderly and workmanlike 
appearance at all times. 
 
009-30  PROTECTION OF WORK 
 
The Contractor shall be responsible for maintenance and protection of the work, which shall 
include any County-furnished supplies, material, equipment, until final completion of this 
agreement and acceptance of the work as defined herein.  Any portion of the work suffering 
injury, damage or loss shall be considered defective and shall be corrected or replaced by the 
Contractor without additional cost to the County.  
 
009-31 REJECTED WORK 
 
The Contractor shall promptly remove from the project all work rejected by the Construction 
Manager for failure to comply with the contract documents and the Contractor shall promptly 
replace and re-execute the work in accordance with the contract documents and without expense 
to the County.  The Contractor shall also bear the expense of making good all work of other 
Contractors destroyed or damaged by such removal or replacement.  
 
009-32 DEFECTIVE WORK 
 
If the Contractor defaults or neglects to carry out any portion of the work in accordance with the 
contract documents, and fails within three days after receipt of written notice from the 
Construction Manager to commence and continue correction of such default or neglect with 
diligence and promptness, the County may, after three days following receipt by the Contractor of 
an additional written notice and without prejudice to any other remedy the County may have, 
make good such deficiencies and complete all or any portion of any work through such means as 
the County may select, including the use of a separate Contractor.  In such case, an appropriate 
change order shall be issued deducting from the payments then or thereafter due the Contractor 
the cost of correcting such deficiencies.  In the event the payments then or thereafter due the 
Contractor are not sufficient to cover such amount, the Contractor shall pay the difference to the 
County on demand.  
The County may, at its option, accept defective or nonconforming work instead of requiring its 
removal or correction.  In such case, a change order shall be issued reducing the price due the 
contractor to the extent appropriate and equitable.  Such contract price adjustment shall be 
effected whether or not final payment has been made. 
 
009-33 WARRANTY OF NEW MATERIALS 
 
The Contractor warrants to the County that all materials and equipment furnished under this 
contract will be new unless otherwise specified, and the Contractor further warrants that all work 
will be of good quality, free from faults and defects, and in conformance with the contract 
documents.  The warranty set forth in this paragraph shall survive final acceptance of the work. 
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009-34 CONTRACTOR'S WARRANTY OF THE WORK 
 
If within one year after the date of issuance of the certificate of final payment pursuant to General 
Condition 84, or within such longer period of time as may be prescribed by law or by the term of 
any applicable special warranty required by the contract documents, any of the work is found to 
be defective or not in accordance with the contract documents, the Contractor shall correct such 
work promptly after receipt of written notice from the Construction Manager to do so.  This 
obligation shall survive both final payment for the work and termination of the contract. 
 
009-35 ASSIGNMENT OF MANUFACTURERS' WARRANTIES 
 
Without limiting the responsibility or liability of the Contractor pursuant to this agreement, all 
warranties given by manufacturers on materials or equipment incorporated in the work are hereby 
assigned by the Contractor to the County.  If requested, the Contractor shall execute formal 
assignments of said manufacturer's warranties to the County.  All such warranties shall be 
directly enforceable by the County.  
 
009-36 WARRANTIES IMPLIED BY LAW 
 
The warranties contained in this agreement, as well as those warranties implied by law, shall be 
deemed cumulative and shall not be deemed alternative or exclusive.  No one or more of the 
warranties contained herein shall be deemed to alter or limit any other. 
 
009-37 STOP WORK ORDERS 
 
In the event that the Contractor fails to correct defective work as required by the contract 
documents or fails to carry out the work in accordance with contract documents, the Construction 
Manager, in writing, may order the Contractor to stop work until the cause for such order has 
been eliminated.  This right of the County to stop work shall not give rise to any duty on the part 
of the County or the Construction Manager to execute this right for the benefit of the Contractor or 
for any other person or entity. 
 
009-38 TERMINATION FOR CAUSE 
 
If the Contractor is adjudged bankrupt, makes a general assignment for the benefit of creditors, 
suffers the appointment of a receiver on account of its insolvency, fails to supply sufficient 
properly skilled workers or materials, fails to make prompt payment to subcontractors or 
materialmen, disregards laws, ordinances, rules, regulations, or orders of any public authority 
having jurisdiction, fails to diligently prosecute the work, or is otherwise guilty of a material 
violation of this agreement and fails within seven days after receipt of written notice to commence 
and continue correction of such default, neglect, or violation with diligence and promptness, the 
County may, after seven days following receipt by the Contractor and without prejudice to any 
other remedy the County may have, terminate the employment of the Contractor and take 
possession of the site as well as all materials, equipment, tools, construction equipment and 
machinery thereon.  The County may finish the work by whatever methods the County deems 
expedient.  In such case, the Contractor shall not be entitled to receive any further payment until 
the work is completed.  If the unpaid balance of the contract price exceeds the cost of completing 
the work, such excess shall be paid to the Contractor.  If such costs exceed the unpaid balance, 
the Contractor shall pay the difference to the County on demand.   This obligation for payment 
shall survive the termination of the contract. Termination of this agreement pursuant to this 
paragraph may result in disqualification of the Contractor from bidding on future County contracts. 
 
009-39 TERMINATION FOR CONVENIENCE 
 
The County may, at any time upon 30 days written notice to the Contractor, terminate the whole 
or any portion of the work for the convenience of the County.  Said termination shall be without 
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prejudice to any right or remedy of the County provided herein.  In addition, in the event this 
agreement has been terminated due to the default of the Contractor, and if it is later determined 
that the Contractor was not in default pursuant to the provisions of this agreement at the time of 
termination, then such termination shall be considered a termination for convenience pursuant to 
this paragraph. 
 
009-40 TERMINATION FOR CONVENIENCE – PAYMENT 
 
If the Contract is terminated for convenience by the Owner as provided in this article, Contractor 
will be paid compensation for those services actually performed as approved by the Owner or his 
representative.  Partially completed tasks will be compensated for based on a signed statement 
of completion prepared by the Project Manager and submitted to the Contractor which shall 
itemize each task element and briefly state what work has been completed and what work 
remains to be done.  Contractor shall also be paid for reasonable costs for the orderly filing and 
closing of the project. 
 
009-41 TERMINATION FOR CONVENIENCE - PAYMENT LIMITATIONS 
 
Except for normal spoilage, and except to the extent that the County shall have otherwise 
expressly assumed the risk of loss, there shall be excluded from the amounts payable to the 
Contractor the fair value, as determined by the Construction Manager, of property which is 
destroyed, lost, stolen or damaged so as to become undeliverable to the County or to another 
buyer. 
009-42 COST TO CURE 
 
If the County terminates for cause the whole or any part of the work pursuant to this agreement, 
then the County may procure upon such terms and in such manner as the Construction Manager 
may deem appropriate, supplies or services similar to those so terminated, and the Contractor 
shall be liable to the County for any excess costs for such similar supplies or services. The 
Contractor shall continue the performance of this agreement to the extent not terminated 
hereunder. 
 
009-43 ATTORNEY'S FEES 
 
Should the Contractor default pursuant to any of the provisions of this agreement, the Contractor 
and its surety shall pay to the County such reasonable attorney's fees as the County may expend 
as a result thereof and all costs, expenses, and filing fees incidental thereto. 
 
009-44 CONTRACTOR'S RESPONSIBILITIES UPON TERMINATION 
 
After receipt of a notice of termination from the County, and except as otherwise directed by the 
Construction Manager, the Contractor shall: 
 

(1) Stop work under the contract on the date and to the extent specified in 
the notice of termination; 

(2) Place no further orders or subcontracts for materials, services or 
facilities, except as may be necessary for completion of such portion of 
the work under the agreement as is not terminated; 

(3) Terminate all orders and subcontracts to the extent that they relate to the 
performance of work terminated by the notice of termination; 

(4) Assign to the County in the manner, at the times, and to the extent 
directed by the Construction Manager, all of the rights, title and interest 
of the Contractor under the orders and subcontracts so terminated, in 
which case the County shall have the right, at its discretion, to settle or 
pay any and all claims arising out of the termination of such orders or 
subcontracts; 
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(5) Settle all outstanding liabilities and all claims arising out of such 
termination of orders and subcontracts with the approval or ratification of 
the Construction Manager, to the extent the engineer may require, which 
approval or ratification shall be final for all purposes; 

(6) Transfer title and deliver to the entity or entities designated by the 
Construction Manager, in the manner, at the times, and to the extent, if 
any, directed by the Construction Manager, and to the extent specifically 
produced or specifically acquired by the Contractor for the performance 
of such portion of the work as has been terminated: 
(a) The fabricated or unfabricated parts, work, and progress, partially 

completed supplies, and equipment, materials, parts, tools, dyes, 
jigs, and other fixtures, completed work, supplies, and other material 
produced as a part of or acquired in connection with the performance 
of the work terminated by the notice of termination; and 

(b) The completed or partially completed plans, drawings, information, 
and other property to the work. 

(7) Use its best efforts to sell in the manner, at the times, to the extent, and 
at the prices directed or authorized by the Construction Manager, any 
property described in Section 6 of this paragraph, provided, however, 
that the Contractor shall not be required to extend credit to any buyer 
and further provided that the proceeds of any such transfer or disposition 
shall be applied in reduction of any payments to be made by the County 
to the Contractor pursuant to this agreement.   

(8) Complete performance of such part of the work as shall not have been 
terminated by the notice of termination; and 

(9) Take such action as may be necessary, or as the Construction Manager 
may direct, for the protection and preservation of the property related to 
the agreement which is in the possession of the Contractor and in which 
the County has or may acquire an interest. 

 
009-45 RECORDS 
 
The Contractor shall preserve and make available to the County all of its records, books, 
documents and other evidence bearing on the costs and expenses of the Contractor and any 
subcontractor pursuant to this agreement upon three days advance notice to the Contractor.  
 
009-46 DEDUCTIONS 
 
In arriving at any amount due the Contractor pursuant to the terms of this agreement, there shall 
be deducted all liquidated damages, advance payments made to the Contractor applicable to the 
termination portion of the contract, the amount of any claim which the County may have against 
the Contractor, the amount determined 
by the Construction Manager to be necessary to protect the County against loss due to 
outstanding potential liens or claims, and the agreed price of any materials acquired or sold by 
the Contractor and not otherwise recovered by or credited to the County. 
 
009-47 REIMBURSEMENT OF THE COUNTY 
 
In the event of termination, the Contractor shall refund to the County any amount paid by the 
County to the Contractor in excess of the costs properly reimbursable to the Contractor. 
 
009-48 SUSPENSION, INTERRUPTION, DELAY, DAMAGES 
 
The Contractor shall be entitled to only those damages and that relief from termination by the 
County as specifically set forth in this agreement.  The Construction Manager may issue a written 
order requiring the Contractor to suspend, delay or interrupt all or any part of the work for such 
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period of time as the County may determine to be appropriate for the convenience of the County.  
If the performance of the work is interrupted for an unreasonable period of time by an act of the 
County or any of its officers, agents, employees, contractors, or consultants in the administration 
of this agreement, an equitable adjustment shall be made for any increase in the Contractor's 
costs of performance and any increase in the time required for performance of the work 
necessarily caused by the unreasonable suspension, delay, or interruption.  Any equitable 
adjustment shall be reduced to writing and shall constitute a modification to this agreement. In no 
event, however, shall an equitable adjustment be made to the extent that performance of this 
agreement would have been suspended, delayed or interrupted by any other cause, including the 
fault or negligence of the Contractor.  No claim for an equitable adjustment pursuant to this 
paragraph shall be permitted before the Contractor shall have notified the Construction Manager 
in writing of the act or failure to act involved, and no claim shall be allowed unless asserted in 
writing to the Construction Manager within ten days after the termination of such suspension, 
delay or interruption. 
 
009-49 COMMENCEMENT AND DURATION OF WORK 
 
The County may issue a Notice to Proceed at any time from the date of Contract execution to the 
end of the year from when the contract was awarded.  The Contractor shall commence work 
pursuant to this agreement within ten days of mailing or delivery of written notice to proceed.  The 
Contractor shall diligently prosecute the work to completion within the time specified therefor in 
the Agreement.  The capacity of the Contractor's construction and manufacturing equipment and 
plan, sequence and method of operation and forces employed, including management and 
supervisory personnel, shall be such as to insure completion of the work within the time specified 
in the Agreement.  The Contractor and County hereby agree that the contract time for completion 
of the work is reasonable taking into consideration the average climatic conditions prevailing in 
the locality of the work and anticipated work schedules of other contractors whose activities are in 
conjunction with or may affect the work under this contract. 
 
009-50 TIME OF THE ESSENCE 
 
All time limits stated in this agreement are of the essence of this contract. 
 
009-51 IMPACT DAMAGES 
 
Except as specifically provided pursuant to a stop work order or change order, the Contractor 
shall not be entitled to payment or compensation of any kind from the County for direct or indirect 
or impact damages including, but not limited to, costs of acceleration arising because of delay, 
disruption, interference or hindrance from any cause whatsoever whether such delay, disruption, 
interference or hindrance is reasonable or unreasonable, foreseeable or unforeseeable, or 
avoidable, provided, however, that this provision shall not preclude the recovery of damages by 
the Contractor for hindrances or delays due solely to fraud or bad faith on the part of the County, 
its agents, or employees.  The Contractor shall be entitled only to extensions in the time required 
for performance of the work as specifically provided in the contract. 
 
009-52 DELAY 
 
The Contractor may be entitled to an extension of the contract time, but not an increase in the 
contract price or damages, for delays arising from unforeseeable causes beyond the control and 
without the fault or negligence of the Contractor or its subcontractors for labor strikes, acts of 
God, acts of the public enemy, acts of the state, federal or local government in its sovereign 
capacity, by acts of another separate contractor, or by an act or neglect of the County. 
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009-53 INCLEMENT WEATHER 
 
The Contractor shall not be entitled to an extension of the contract time due to normal inclement 
weather.  Unless the Contractor can substantiate to the satisfaction of the Construction Manager 
that there was greater than normal inclement weather and that such greater than normal 
inclement weather actually delayed the work, the Contractor shall not be entitled to an extension 
of time therefor.  The following shall be considered the normal inclement weather days for each 
month listed, and extensions of time shall be granted in increments of not less than one half day 
only for inclement weather in excess of the days set out. 

January 10 days 
February 10 days 
March 7 days 
April 6 days 
May 4 days 
June 3 days 
July 4 days 
August 2 days 
September 2 days 
October 3 days 
November 6 days 
December 9 days 

 
009-54 DELAY, NOTICE AND CLAIM 
 
The Contractor shall not receive an extension of time unless a Notice of Delay is filed with the 
Construction Manager within ten days of the first instance of such delay, disruption, interference 
or hindrance and a written Statement of the Claim is filed with the Construction Manager within 20 
days of the first such instance.  In the event that the Contractor fails to comply with this provision, 
it waives any claim which it may have for an extension of time pursuant to this agreement. 
 
009-55 STATEMENT OF CLAIM – CONTENTS 
 
The Statement of Claim referenced in the preceding paragraph shall include specific information 
concerning the nature of the delay, the date of commencement of the delay, the construction 
activities affected by the delay, the person or organization responsible for the delay, the 
anticipated extent of the delay, and any recommended action to avoid or minimize the delay. 
 
009-56 WORK BEHIND SCHEDULE, REMEDY BY CONTRACTOR 
 
If the work actually in place falls behind the currently updated and approved schedule, and it 
becomes apparent from the current schedule that work will not be completed within the contract 
time, the Contractor agrees that it will, as necessary, or as directed by the Construction Manager, 
take action at no additional cost to the County to improve the progress of the work, including 
increasing manpower, increasing the number of working hours per shift or shifts per working day, 
increasing the amount of equipment at the site, and any other measure reasonably required to 
complete the work in a timely fashion. 
 
009-57 DILIGENCE 
 
The Contractor's failure to substantially comply with the requirements of the preceding paragraph 
may be grounds for determination by the County that the Contractor is failing to prosecute the 
work with such diligence as will insure its completion within the time specified.  In such event, the 
County shall have the right to furnish, from its own forces or by contract, such additional labor and 
materials as may be required to comply with the schedule after 48 hours written notice to the 
Contractor, and the Contractor shall be liable for such costs incurred by the County.   
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009-58 SET-OFFS 
 
Any monies due to the Contractor pursuant to the preceding paragraph of this agreement may be 
deducted by the County against monies due from the County to the Contractor. 
 
009-59 REMEDIES CUMULATIVE 
 
The remedies of the County under General Condition 56, 57, and 58 are in addition to and 
without prejudice to all of the rights and remedies of the County at law, in equity, or contained in 
this agreement. 
 
009-60 TITLE TO MATERIALS 
 
No materials or supplies shall be purchased by the Contractor or by any Subcontractor subject to 
any chattel mortgage or under a conditional sales contract or other agreement by which any 
interest is retained by the seller. The Contractor hereby warrants that it has good and marketable 
title to all materials and supplies used by it in the work, and the Contractor further warrants that all 
materials and supplies shall be free from all liens, claims, or encumbrances at the time of 
incorporation in the work. 
 
009-61 INSPECTION OF MATERIALS 
 
All materials and equipment used in the construction of the project shall be subject to adequate 
inspection and testing in accordance with accepted standards and in accordance with the 
requirements of the contract documents.  Additional tests performed after the rejection of 
materials or equipment shall be at the Contractor's expense. 
 
009-62 CONSTRUCTION MANAGER’S PRESENCE DURING TESTING 
All tests performed by the Contractor shall be witnessed by the Construction Manager unless the 
requirement therefore is waived in writing.  The Construction Manager may perform additional 
tests on materials previously tested by the Contractor, and the Contractor shall furnish samples 
for this purpose as requested. 
 
009-63 MATERIALS INCORPORATED IN WORK 
 
The Contractor shall furnish all materials and equipment to be incorporated in the work.  All such 
materials or equipment shall be new and of the highest quality available.  Manufactured materials 
and equipment shall be obtained from sources which are currently manufacturing such materials, 
except as otherwise specifically approved by the Construction Manager. 
 
009-64 STORAGE OF MATERIALS 
 
Materials and equipment to be incorporated in the work shall be stored in such a manner as to 
preserve their quality and fitness for the work and to facilitate inspection.   
 
009-65 PAYROLL REPORTS 
 
The Contractor may be required to furnish payroll reports to the Construction Manager as 
deemed necessary for the purpose of verification in accordance with the law. 
 
009-66 CONTRACTORS' REPRESENTATIVE 
 
Before beginning work, the Contractor shall notify the Construction Manager in writing of one 
person within its organization who shall have complete authority to supervise the work, receive 
orders from the Construction Manager, and represent the Contractor in all matters arising 
pursuant to this agreement.  The Contractor shall not remove its representative without first 
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designating in writing a new representative.  The Contractor's representative shall normally be 
present at or about the site of work while the work is in progress.  When neither the Contractor 
nor its representative is present at the work site, the superintendent, foreman, or other employee 
in charge of the work shall be an authorized representative of the Contractor. 
009-67 SPECIALTY SUB-CONTRACTORS 
 
The Contractor may utilize the services of specialty subcontractors on those parts of the project 
which, under normal contracting practices, are performed by specialty subcontractors.  The 
Contractor shall not award more than seventy-five percent of the work to subcontractors. 
 
009-68 INSPECTION BY THE CONSTRUCTION MANAGER 
 
All work pursuant to this agreement shall be subject to inspection by the Construction Manager 
for conformity with contract drawings and specifications.  The Contractor shall give the 
Construction Manager reasonable advance notice of operations requiring special inspection of a 
portion of the work.   
 
009-69 WORK COVERED PRIOR TO CONSTRUCTION MANAGER’S INSPECTION 
 
In the event that work is covered or completed without the approval of the Construction Manager, 
and such approval is required by the specifications or required in advance by the Construction 
Manager, the Contractor shall bear all costs involved in inspection notwithstanding conformance 
of such portion of the work to the contract drawings and specifications. 
 
009-70 SCHEDULING OF THE WORK 
 
A. The work of this contract shall be planned, scheduled, executed, and reported using the 

critical path method (CPM) as established in Section 01310 of these Contract Documents. 
 
B. With ten (10) calendar days after the Notice to Proceed, the Contractor shall submit a 

Detailed Construction Schedule according to the requirements established herein. 
  
009-71 PROGRESS ESTIMATES 
 
The Contractor shall prepare a written report for the Construction Manager’s approval, on County 
forms, of the total value of work performed and materials and equipment obtained to the date of 
submission.  Such a report must accompany each request for a progress payment and is subject 
to review and approval by the Construction Manager.  Approval of a progress estimate or 
tendering of a progress payment shall not be considered an approval or acceptance of any work 
performed, and all estimates and payments shall be subject to correction in subsequent 
estimates.  Progress payments shall be made for all completed activities and for materials 
suitably stored on-site.   
 
009-72 PROGRESS PAYMENTS 
 
Upon approval of each monthly estimate of work performed and materials furnished, the 
Construction Manager shall approve payment to the Contractor for the estimated value of such 
work, materials, and equipment, less the amount of all prior payments and any liquidated 
damages.  The Contractor will be paid 100 percent, less retainage, of the cost of materials 
received and properly stored on-site but not incorporated into the work.  Payments for materials 
or equipment stored on the site shall be conditioned upon submission by the Contractor of bills of 
sale to establish the County's title to such materials or equipment.  The Contractor’s request for 
payment shall provide sufficient detail as to the work completed or materials purchased for which 
payment is requested to permit meaningful review by the Construction Manager.  
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009-73 TIME OF PAYMENT 
 
The Contractor will be paid within 30 days following receipt of an approved Progress Estimate.  
The Contractor expressly agrees that the payment provisions within this Contract shall supersede 
the rates of interest, payment periods, and contract and subcontract terms provided for under the 
Georgia Prompt Pay Act, O.C.G.A. Section 13-11-1 et seq., and that the rates of interest, 
payment periods, and contract and subcontract terms provided for under the Prompt Pay Act 
shall have no application to this Contract. 
 
009-74 RETAINAGE 
 
The County shall retain from each progress payment ten percent of the estimated value of the 
work performed until the progress payments, including retainage, total 50 percent of the contract 
price.  If a contract includes two or more projects or assignments that have been separately 
priced and have separate budgets, and the performances of such projects or assignments are not 
related to or dependent upon the performance of any other, the 50 per cent limit shall be based 
upon the price for each individual project or assignment. Thereafter, no further retainage shall be 
withheld so long as the Contractor is making satisfactory progress to insure completion of the 
work within the time specified therefor.  The County may reinstate the ten percent retainage in the 
event the Construction Manager determines that the Contractor is not making satisfactory 
progress to complete the work within the time specified in this agreement or in the event that the 
Construction Manager provides a specific cause for such withholding.  The County may also 
withhold retainage upon substantial completion of the work as provided in O.C.G.A. 13-10-20(c).  
Interest may be paid upon such retainage in accordance with Georgia law. 
 
009-75 PAYMENT OF SUBCONTRACTORS 
 
The Contractor shall promptly pay each subcontractor upon the receipt of payment from the 
County.  Such payment shall be made from the amount paid to the Contractor pursuant to the 
subcontractor's work.  The Contractor shall also maintain the records of the percentage retained 
from payments to the Contractor pursuant to such subcontractor's work.  The Contractor shall 
procure agreements from each subcontractor requiring each subcontractor to pay their 
subcontractors, agents and employees 
in a similar manner.  The County reserves the right to inquire of any subcontractor, supplier, 
materialman, or subconsultant, the status of any indebtedness of the Contractor.  The County 
further reserves the right to require the Contractor to designate on each instrument of payment 
exceeding $500.00 to subcontractors, suppliers, materialmen, and subconsultants that such 
payment is on account of the work under this Contract. 
 
009-76 COUNTY'S RESPONSIBILITIES TO SUBCONTRACTORS 
 
[Neither] the County nor the Construction Manager shall have any obligation to pay any 
subcontractor except as otherwise required by law. 
 
009-77 PROGRESS PAYMENTS - ACCEPTANCE OF WORK 
 
Certification of progress payments, as well as the actual payment thereof, shall not constitute the 
County's acceptance of work performed pursuant to this agreement. 
 
009-78 PAYMENTS IN TRUST 
 
All sums paid to the Contractor pursuant to this agreement are hereby declared to constitute trust 
funds in the hands of the contractor to be applied first to the payment of claims of subcontractors, 
laborers, and suppliers arising out of the work, to claims for utilities furnished and taxes imposed, 
and to the payment of premiums on surety and other bonds and on insurance for any other 
application. 
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009-79 JOINT PAYMENTS 
 
The County reserves the right to issue any progress payment or final payment by check jointly to 
the Contractor and any subcontractor or supplier.  
 
009-80 RIGHT TO WITHHOLD PAYMENT 
 
The Construction Manager may decline to approve payment and may withhold payment in whole 
or in part to the extent reasonable and necessary to protect the County against loss due to 
defective work, probable or actual third party claims, the Contractor's failure to pay 
subcontractors or materialmen, reasonable evidence that the work will not be completed within 
the contract time or contract price or damage to the County or any other contractor on the project. 
 
 
009-81 CERTIFICATE OF SUBSTANTIAL COMPLETION 
 
Upon the Contractor's submission of a request for a certificate of Substantial Completion, the 
Construction Manager shall inspect the work and determine whether the work is Substantially 
Complete.  If the work is Substantially Complete, the Construction Manager shall issue a 
certificate of Substantial Completion of the work which shall establish the date of Substantial 
Completion, shall state the responsibilities of the County and the Contractor for security, 
maintenance, heat, utilities, damage to the work and insurance, and shall fix the time within which 
the Contractor shall complete the items submitted by the Contractor as requiring correction or 
further work.  The certificate of substantial completion of the work shall be submitted to the 
County and the Contractor for their written acceptance of the responsibilities assigned to them 
pursuant to such certificate. 
If in the sole opinion of the Construction Manager, the work is not substantially complete, the 
Construction Manager shall notify the Contractor of such, in writing, and outline requirements to 
be met to achieve Substantial Completion. 
 
009-82 PAYMENT UPON SUBSTANTIAL COMPLETION 
 
Upon Substantial Completion of the work and upon application by the Contractor and approval by 
the Construction Manager, the County shall make payment reflecting 100% work completed, less 
value of work remaining as determined by Construction Manager and any authorized retainage.  
                      
009-83 COMMENCEMENT OF WARRANTIES 
 
Warranties required by this agreement shall commence on the date of final completion of the 
project as determined under General Condition 009-84 unless otherwise provided in the 
certificate of Substantial Completion.   
 
009-84 FINAL PAYMENT - WAIVER OF CLAIMS, DISPUTE OF FINAL PAYMENT 
 
The acceptance of the Substantial Completion payment shall constitute a waiver of all claims by 
the Contractor except those previously made in writing and identified by the Contractor as 
unsettled at the time of application for payment at Substantial Completion and except for the 
retainage sums due at final acceptance.  Following the Construction Manager’s issuance of the 
certificate of Substantial Completion and the Contractor's completion of the work pursuant to this 
agreement, the Contractor shall forward to the Construction Manager a written notice that the 
work is ready for final inspection and acceptance. If after inspection the Construction Manager 
certifies that the work is complete and issues written notification of such to the Contractor, the 
Contractor shall forward to the Construction Manager a final application for payment. The 
Construction Manager shall issue a certificate for payment, which shall approve final payment to 
the Contractor and shall establish the date of final completion. 
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In the event the Contractor timely disputes the amount of the final payment, the amount due the 
CONTRACTOR shall be deemed by the CONTRACTOR and the COUNTY to be an unliquidated 
sum and no interest shall accrue or be payable on the sum finally determined to be due to the 
CONTRACTOR for any period prior to final determination of such sum, whether such 
determination be by agreement of the CONTRACTOR and the COUNTY or by final judgment of 
the proper court in the event of litigation between the COUNTY and the CONTRACTOR. The 
CONTRACTOR specifically waives and renounces any and all rights it may have under Section 
13-6-13 of the Official Code of Georgia and agrees that in the event suit is brought by the 
CONTRACTOR against the COUNTY for any sum claimed by the CONTRACTOR under the 
Contract or for any extra or additional work, no interest shall be awarded on any sum found to be 
due from the COUNTY to the CONTRACTOR in the final judgment entered in such suit.  All final 
judgments shall draw interest at the legal rate, as specified by law.  
 
009-85 DOCUMENTATION OF COMPLETION OF WORK 
 
Neither the final payment nor the remaining retainage shall become due until the Contractor 
submits the following documents to the Construction Manager: 
 

A. An affidavit that all payrolls, bills for materials and equipment, and other 
indebtedness connected with the work have been paid other otherwise satisfied; 

B. The surety's consent to final payment; and 
C. Any other data reasonably required by the County or Construction Manager 

establishing payment or satisfaction of all such obligations, including releases, 
waivers of liens, and documents of satisfaction of debts, any deliverables and as-
builts of work constructed. 

 
In the event that a subcontractor refuses to furnish a release or waiver as required by the County 
or Construction Manager, the Contractor may furnish a bond satisfactory to the County to 
indemnify the County against such loss.  In the event that any lien or indebtedness remains 
unsatisfied after all payments are made, the contractor shall refund to the County all moneys that 
the County may become compelled to pay in discharging such lien or other indebtedness, 
including all costs and reasonable attorney's fees. 
 
009-86 GOVERNING LAW 
 
Each and every provision of this agreement shall be construed in accordance with and governed 
by Georgia law. The parties acknowledge that this contract is executed in FULTON County, 
Georgia and that the contract is to be performed in FULTON County, Georgia.  Each party hereby 
consents to the FULTON Superior Court's sole jurisdiction over any dispute which arises as a 
result of the execution or performance of this agreement, and each party hereby waives any and 
all objections to venue in the FULTON Superior Court. 
 
009-87  CHANGES IN THE WORK 
 
A. CHANGE ORDERS 
 

1. A Change Order is a written order to the Contractor signed to show the approval and the 
authorization of the County, issued after execution of the Contract, authorizing a change 
in the Work and/or an adjustment in the Contract Sum or the Contract Time.  Change 
Orders shall be written using forms designated by the County with Contractor providing 
supporting documentation as required by the Construction Manager. The Contract Sum 
and the Contract Time may be changed only by approved Change Order pursuant to 
Fulton County Procedure 800-6.  A Change Order signed by the Contractor indicates the 
Contractor’s agreement therewith, including the adjustment in either or both of the 
Contract Sum or the Contract Time. 
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2. The County, without invalidating the Contract, may order changes in the Work within the 

general scope of the Contract as defined in General Condition 2.  The time allowed for 
performance of the work and the contract price to be paid to the Contractor may be adjusted 
accordingly. 

  
3.   The contractor shall provide an invoice to the Project Manager with 3 competitive vendor 

labor and material rates. 10% will be allowed as markup to the contractor. 
 

4. The cost or credit to the County resulting from a change in the Work shall be determined in 
one or more of the following ways: 

 
a. By mutual acceptance of a lump sum properly itemized and supported by 

sufficient substantiating data to permit  evaluation; 
 

b. By unit prices stated in the Contract Documents or subsequently agreed upon; 
 

c. By cost to be determined in a manner agreed upon by the parties and a mutually 
acceptable fixed or percentage fee; or 

 
d. By the method provided in Subparagraph A5 below. 

 
5. If none of the methods set forth in Subparagraphs 3a, 3b, or 3c above is agreed upon, the 

Contractor, provided a written order signed by the Construction Manager is received, shall 
promptly proceed with the Work involved.  The cost of such Work shall then be determined by 
the Construction Manager on basis of the reasonable expenditures and savings of those 
performing the Work attributable to the change.  The cost of the change shall include only the 
items listed in Subparagraph 5a below, and in the case of either a decrease or an increase in 
the Contract Sum, an allowance for overhead and profit in accordance with the schedules set 
forth in Subparagraphs 5b and 6 below shall be applied to the cost or credit. 

 
a. In such case, and also under Subparagraph 3a above, the Contractor shall 

keep and present, in such form as the Construction Manager may prescribe, 
an itemized accounting of all actual costs expended, together with 
appropriate supporting data for inclusion in a Changer Order. 

 
b. All hourly rate charges shall b submitted to the Construction Manager for 

prior review and approval.   All hourly rate charges shall be properly 
supported as required by the Construction Manager with certified payrolls, or 
their acceptable equivalent.  When authorized to proceed for a given change 
and actual expenditures have been made prior to execution of a Changer 
Order for the entire change, such actual expenditures may be summarized 
monthly, and if approved, incorporated into a Changer Order.  When both 
additions and credits covering related Work or substitutions are involved in 
any one change, the allowance for overhead and profit shall be figured on 
the basis of the net increase or decrease, if any, with respect to that change. 

 
6. In Subparagraphs 3 and 4 above, the items included in “Cost and “Overhead” shall 

be based on the following schedule: 
 

a. Unless otherwise provided in the Contract Documents, “Cost” shall be limited to 
the following: cost of materials incorporated into the Work, including sales tax 
and cost of delivery; cost of direct labor (labor cost may include a pro rata share 
of foreman’s account of the change) including social security, old age and 
unemployment insurance, and fringe benefits required by agreement or custom; 
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workers’ or workmen’s compensation insurance; rental value of equipment and 
machinery; costs for preparing Shop Drawings. 

 
b. Unless otherwise provided in the Contract Documents, “Overhead” shall include 

the following: bond and insurance premiums including increase and decreases 
from change in the Work, supervision, superintendence, construction parking, 
wages of timekeepers, watchmen and clerks, small tools, consumable supplies, 
expendables, incidentals, general office expense, the cost of additional 
reproduction for the Contractor’s subcontractors beyond that agreed upon in the 
Contract Documents, construction parking, any additional costs of craft 
supervision by the Contractor’s or subcontractors’ superintendents, and 
overhead charges which would be customary and expended regardless of the 
change in the Work due to other overlapping activities which are included as part 
of the original Contract, and all other expenses not included in “Cost” above. 

 
c. In the event that a change is issued by the County which would require the 

expenditure of substantial amounts of special supervision (beyond the foreman 
level) by the Contractor, the Contractor may, at the sole direction of the 
Construction Manager, be allowed to incorporate these charges into the 
agreement cost for the change. 

 
7. In Subparagraphs 3 and 4 above, the allowance for overhead and profit combined, 

included in the total cost or credit to the County, shall be based on the following 
schedule: 

 

a. For the Contractor, for any work performed by the Contractor’s own forces, ten 
(10) percent of the cost. 

 
b. For the Contractor, for any work performed by a Contractor’s subcontractor, ten 

(10) percent of the amount due the subcontractor. 
 

c. For each subcontractor or sub-subcontractor involved, for any work performed by 
that subcontractor’s or sub-subcontractor’s own forces, ten (10) percent of the 
cost. 

 
d. For each subcontractor, for work performed by a sub-subcontractor, five (5) 

percent of the amount due to the sub-subcontractor. 
 

e. Cost to which overhead and profit is to be applied shall be determined in 
accordance with Subparagraph 5 above unless modified otherwise. 

 
8. In order to facilitate checking of quotations for extras or credits, all Bids or bids, except those 

so minor that their propriety can be seen by inspection, shall be accompanied by a complete 
itemization of costs, including labor cost, materials and subcontracts.  Labor and materials 
shall be itemized in the manner defined in Subparagraph 4 above.   Where major cost items 
are subcontracts, they shall be itemized also.  In no case shall a change be approved without 
such itemization. 
 

9. No payment shall be made for any changes to the contract that are not included in a fully 
executed Change Order. 

 
B. CONCEALED, UNKNOWN AND DIFFERING CONDITIONS 
 

Should concealed conditions be encountered in the performance of the Work below the 
surface of the ground, or should concealed or unknown conditions in an existing structure be 
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at variance with the conditions indicated by the Contract Documents, or should unknown 
physical conditions below the surface of the ground or concealed or unknown conditions in an 
existing structure of an unusual nature, differing materially from those ordinarily encountered 
and generally recognized as inherent in work of the character provided for in this Contract, be 
encountered, the Contract Sum and Contract Time shall be equitably adjusted by Change 
Order upon request by either party made within twenty (20) days after the first 
observance of the conditions.  No such request for equitable adjustment shall be valid 
unless the Contractor complies with this (20) days notice and Subparagraph C.1. below.   

 

The Contractor shall promptly, and before such conditions are disturbed, notify the 
Construction Manager in writing of any claim of concealed, unknown or differing conditions 
pursuant to this paragraph.  The Construction Manager shall authorize the Engineer to 
investigate the conditions, and if it is found that such conditions do materially so differ and 
cause an increase or decrease in the Contractor's cost of, or the time required for, 
performance of any part of the Work under this Contract, whether or not changed as a result 
of such conditions, an equitable adjustment shall be recommended to the Construction 
Manager. 

 
No claim of the Contractor under this clause shall be allowed unless the Contractor has given 
the notice required in (a) above, prior to disturbing the condition. 

 
No claim by the Contractor for an equitable adjustment shall be allowed if asserted after final 
payment under this Contract. 

 
Any materially differing site condition as between what is shown on the Drawings and 
Specifications and actually found on site shall be immediately reported to the Construction 
Manager in writing prior to the commencement of Work at the site. Failure of the Contractor 
to notify the Construction Manager in writing of the differing site condition prior to 
performance of Work at the site shall constitute a waiver of any claim for additional monies. 
Any Change Order necessitated by the differing site condition shall be processed as provided 
under "Changes in the Contract". 

 
C. REQUESTS FOR ADDITIONAL COST 
1. If the Contractor wishes to request an increase in the Contract Sum, the Contractor shall give 

the Construction Manager written notice thereof within twenty (20) days after the 
occurrence of the event, or identification of the conditions, giving rise to such request.  This 
notice shall be give by the Contractor before proceeding to execute the Work, except in an 
emergency endangering life or property in which case the Contractor shall proceed in 
accordance with Paragraph 10.7 of this Agreement, and Subparagraph A.4 above.  No such 
request shall be valid unless so made within the twenty (20) days specified above.  If 
the County and the Contractor cannot agree on the amount of the adjustment in the Contract 
Sum, it shall be determined by the Construction Manager.  Any change in the Contract Sum 
resulting from such claim shall be documented by Change Order. 
 

2. If the Contractor claims that addition cost is involved because of, but not limited to (1) any 
written interpretation pursuant to General Condition 009-17 of this Agreement, (2) any order 
by the County to stop the Work pursuant to General Conditions 009-25 and 009-37 of this 
Agreement where the Contractor was not at fault, or any such order by the Construction 
Manager as the County’s agent, or (3) any written order for a minor change in the Work 
issued pursuant to Paragraph D below, the Contractor shall submit a request for an increase 
in the Contract Sum as provided in Subparagraph C.1 above.  No such claim shall be valid 
unless the Contractor complies with Subparagraph C.1 above. 

 
D. MINOR CHANGES IN THE WORK 
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The Construction Manager may order minor changes in the Work not involving an adjustment 
in the Contract Price extension of the time allowed for performance of the work and not 
inconsistent with the intent of the Contract Documents.  Such changes shall be effected by a 
written Change Directive issued by the Construction Manager, and shall be binding on the 
County and the Contractor.  The Contractor shall carry out such written orders promptly. 

 
E. BONDS 
 

If any change order results in an increase in the contract price, the contractor shall increase 
the penal sum of the performance and payment bonds to equal the increased price. 

 
009-88 DISAGREEMENT WITH ORDERS FOR CHANGE 
 
Contractor's written acceptance of a Change Order or other order for changes shall constitute his 
final and binding agreement to the provisions thereof and a waiver of all claims in connection 
therewith, whether direct or consequential in nature.  Should Contractor disagree with any order 
for changes, he may submit a notice of potential claim to the Construction Manager, at such time 
as the order is set forth in the form of a Change Order.  Disagreement with the provisions of an 
order for changes shall not relieve Contractor of his obligation under Clause 009-87, Change 
Orders. 
 
009-89 NO WAIVER OF REMEDIES 
 
Exercise by the County of any remedy is not exclusive of any other remedy available to County 
and shall not constitute a waiver of any such other remedies.  Failure of the County to exercise 
any remedy, including breach of contract remedies, shall not preclude the County from exercising 
such remedies in similar circumstances in the future. 
 
009-90 LAND AND RIGHTS-OF-WAY 
The owner will provide, as indicated in the Contract Documents and prior to Notice to Proceed, 
the lands upon which the work is to be done, right-of-way for access thereto, and such other 
lands which are designated for the use of the Contractor.  The Contractor shall confine the 
Contractor’s work and all associated activities to the easements and other areas designated for 
the Contractor’s use.  The Contractor shall comply with any limits on construction methods and 
practices which may be required by easement agreements.  If, due to some unforeseen reason, 
the necessary easements are not obtained, the Contractor shall receive an equitable extension of 
contract time dependent upon the effect on the critical path of the project schedule. 
 
 
 
 
 
009-91 COORDINATION WITH STATE DEPARTMENT OF TRANSPORTATION 
 

A. No clearing or grading shall be completed by Contractor within the State Department 
of Transportation (DOT) area under construction.  The Contractor must coordinate his 
construction scheduling with DOT. 

 
B. If the Contractor begins work before DOT’s completion date, he must obtain the 

approval of DOT before starting work in the area.  The state DOT has the right to stop 
the Contractor’s work the DOT area. 

 
C. The Contractor shall receive no additional compensation or damages resulting from 

delay or work stoppage from DOT actions or scheduling. 
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D. Contractor shall obtain DOT drawings of the DOT, project area for verification of road 
geometry, storm drains, etc. from Georgia Department of Transportation or Fulton 
County.  The Contractor is responsible for obtaining any pertinent DOT revisions. 

 
 
 
 
 

-END OF SECTION 9- 
 
 
 
 
 
 

-THIS SPACE INTENTIONALLY LEFT BLANK- 
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SECTION 10 - SUPPLEMENTAL CONDITIONS 
 
10 - 01010   SUMMARY OF WORK 

 
1.01 LOCATION 

 The work described by the Specifications is located in Fulton County, Georgia.  The exact 
location is shown on the drawings. 

 
1.02 WORK INCLUDED 
 
 The work to be done consists of furnishing all materials and equipment and performing all 

labor necessary for the construction of the North Fulton Pump Station Upgrades 
Contract, which includes installation of an electromagnetic flow meter at Game Creek 
Pump Station and Morgan Falls Pump Station, installation of a natural gas generator, 
combustible gas detector, and chain link fence at Lake Charles Pump Station, and 
installation of a diesel generator, combustible gas detector, jib crane, and submersible 
wastewater pump and appurtenances at Old Alabama Pump Station, as shown on the 
drawings and specified in the specifications. The work shall be in conformance with the 
contract documents, general conditions, special conditions, any accompanying plans and 
Fulton County Construction Standards and Specifications.   

 
1.03 WORK COORDINATION 
 
 A. The Contractor shall coordinate his work with third parties (such as public utilities 

and telephone company) in areas where such parties may have rights to 
underground property or facilities, and request maps or other descriptive 
information as to the nature and location of such underground facilities or property. 

 
 B. The Contractor shall also coordinate his work with owners of private and public 

property where access is required for the performance of the work.  Legal access 
will be acquired and provided by the Owner. 

 
1.04 CONDITIONS AT THE SITES 
 
 A. The Contractor shall be responsible for contacting the Underground Utility Locate 

Service and make all necessary investigations to determine the existence and 
location of underground utilities. 

 
 B. The Contractor will be held responsible for any damage to and for maintenance 

and protection of existing utilities and structures. 
 
 C. Nothing in these Contract Documents or associated Drawings shall be construed 

as a guarantee that such utilities are in the location indicated or that they actually 
exist, or that other utilities are not within the area of the operations. 

 
 

 -END OF SECTION 10 - 01010- 
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10 - 01025  APPLICATION FOR PAYMENT 
 
1. 01 SUBMITTAL OF APPLICATION FOR PAYMENT 
 
The County will make payments to the Contractor on the basis of a duly certified and approved 
estimate of the Work completed through the 25th day of each calendar month, as reviewed by the 
Construction Manager, provided the estimate was submitted in accordance with the following 
requirements: 
 
A. The Applications for Payment shall be itemized as directed by the Construction Manager. 

Applications for Payment are to serve as certification by the Contractor as to the status of 
the Work. All monthly payments invoiced by the Contractor to the County shall be based 
on Completion of the work in accordance with the cost-loaded Construction Schedule, 
and Schedule of Values. 

 
B. On or prior to the 20th day of each month, the Contractor will prepare a preliminary, 

itemized Application for Payment for work completed and the value of any stored 
materials, projected through the 25th of the current month, as well as additional 
information required herein or as Construction Manager may require to verify and 
approve the amount of payment applied for. The Contractor may be requested to review 
the Application for Payment with the Construction Manager on the jobsite in order to 
verify work in place or the location of stored materials. 

 
C. After the Construction Manager has advised the Contractor of the acceptability of the 

Application for Payment, and on or before the 25th day of each month, the Contractor 
shall submit to the Construction Manager an itemized, notarized Application for Payment. 
The Contractor shall also submit items in paragraph (I) and if requested, additional 
documentation, including, but not limited to, all sworn statements, waivers and releases 
of liens and claims, including those required of sub-contractors of any tier as may be 
requested by the Construction Manager, reflecting all retainage, previous Applications for 
Payment, payment for labor and material, payment for materials stored and other 
documentation and requirements related to Work performed as provided elsewhere in the 
Contract Documents or as required by the Construction Manager. 

 
D. Late applications will not be accepted for any reason whatsoever. If the Contractor is late 

with its pay application, it will not be processed until the next pay cycle. 
 
E. The Contractor shall submit the Application for Payment in four (4) paper hardcopies and 

one electronic copy on CD-ROM. An electronic version of the standard forms will be 
provided to the Contractor at or before the Pre-Construction Conference. Each copy shall 
display an original signature by a duly authorized agent of the Contractor. The application 
shall be generated by the use of Microsoft Excel or other applications package 
acceptable to the Construction Manager, and provided that the forms generated are in 
the format acceptable to the Construction Manager. All four copies shall be individually 
notarized. 

 
F. Nothing in this section is meant to be in conflict with the Contract. Any inconsistencies 

between this section and the contract, the contract shall prevail. 
 
G. For a payment submittal to be accepted by the Construction Manager all the conditions 

as defined in Section 8 of the contract must be met by the Contractor. Failure to meet 
these requirements constitutes not-submittal of the payment request. 

 
H. With each payment submittal the Contractor must include: 
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1.  A reasonably detailed description of all Work actually completed during the 
period of 

 the payment submittal 
 
 
2.  An up-to-date and annotated Construction Schedule which shall reflect the status 

of 
 the Contractor ’s Construction Schedule since the date of the last payment 

submittal 
 
3.  An up-to-date and annotated Schedule of Values indicating the percentage of 

Work 
 completed by activity and milestone for the project. 
 
4.  Revisions to the critical path schedule which shall reflect changes in the critical 

path 
 schedule since the date of the last payment submittal. 
 
5.  Notice of any liens or “Encumbrances which have been filed, together with 

evidence 
 that the Contractor has boned or discharged such liens or encumbrances 
 
6.  A complete and filled-out Exhibit G, Technical Proposal Form 8 
 
7.  Construction Progress Photos 
 
8.  Any other documents or information relating to the Work or this Contract 

requested 
 by the Construction Manager as my be required by Applicable Law or this 

Contract 
 
I.  Schedule Of Values Utilization 
 

1.  Applications for Payment: The Schedule of Values, that is acceptable to the 
County, shall be the basis for the Contractor’s applications for payment. 

 
2.  Changes to the Schedule of Values: The County shall have the right to require 

the Contractor to alter the value or add/delete categories listed on the Schedule 
of Values at any time for the following reasons: 

 
 a) The Schedule of Values appears to be incorrect or unbalanced. 
 
 b) A revision to the segregation of values is required due to the 

Contractor revising the sequence of construction or assembly of 
building components, which in turn invalidates the Schedule of 
Values. 

 
 c)  Change Orders are issued to the Contractor and require 

incorporation into the Schedule of Values. 
 
J. At no time during the contract will the Contractor be allowed to bill for an amount which is 

in excess of the amount of its contract (total bid amount), including all signed and 
executed change orders. 

 
 
1.02 PAYMENT FOR MATERIALS STORED ON SITE 
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A. As provided in the Contract Documents, payments will be made on account of materials 

or equipment not incorporated in the Work, but delivered and suitably stored at the site, 
provided such materials are stored according to the provisions of the Contract 
Documents and the satisfaction of the Construction Manager.  

 
B. The Contractor shall include with his payment request an itemization of the quantity of 

such materials, and shall document with invoices, Bills of Sale or other documentation 
acceptable to the Construction Manager, the cost of said materials. 

 
1.03 PAYMENT FOR MATERIALS STORED OFF SITE 
 
Payment for materials stored at a location off the project site will not be made under any 
circumstance. 
 
1.04 PROGRESS PAYMENTS 
 
A.  If the Contractor has made Application for Payment as detailed herein, the Construction 

Manager will confirm the amounts to be paid to the Contractor, certify each copy by 
original signature, retain one signed copy for its project files, and transmit the remaining 
copies as Certification for Payment to the County. 

 
B.  The Contractor may expect payment from the County within forty-five (45) days of the 

Certification by the Construction Manager of the Contractor’s submittal of an Application 
for Payment per Paragraph 1.01 of this Section. Any follow-up inquiries on the status of 
payments shall be through the Construction Manager. The Contractor is not permitted to 
contact the County directly with any payment inquiries. 

 
C.  No approval of any application for progress payment, or any progress payment, or any 

partial or entire use of occupancy of the Work or the Project by the County, shall 
constitute an acceptance of any Work not in accordance with the Contract Documents. D. 
Progress Payments will be delivered to the Contractor via U.S. Mail only. 

 
1.05 RETAINAGE 
 
The County shall withhold a retainage amount of each monthly payment otherwise due and 
payable to the Contractor in the amount of 10 percent. Such holdbacks shall continue until the 
Contractor satisfactorily completes 50 percent of the value of the Design/Build Work performed is 
satisfactory to the County, at which time further payments will not be subject to retainer 
holdbacks. The County may, however, withhold additional retainage after 50 percent of the work 
is complete pursuant to the Design/Build Contract. The retained amount shall be released upon 
Acceptance except for amounts equal to 200 percent of the value of any outstanding Design/Build 
Work. 
 
1.06 FINAL PAYMENT/CLOSE-OUT OF PROJECT 
 
Following acceptance and the project milestone “Complete” has be achieved the project must 
be closed-out for the Contractor to receive the Final Payment. The Contractor shall provide as 
part of the project submittals the following documents: 
 
A.  An affidavit that all payrolls, bills for materials and equipment, and other indebtedness 

connected with the work have been paid otherwise satisfied; each subcontractor must 
also provide an affidavit. 

B.  The surety’s and guarantor’s consent to final payment 
C.  Certificate of Occupancy for all facilities constructed as part of the Design/Build Work 
D.  Contractor Statement of Completion of all Work 
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E.   A Final Exhibit G – Prime Contractor and Sub-contractor Utilization Report (TPP8) 
G.  Notification of Warranty Period for all major pieces of equipment 
H.  Transmittals signed by Construction Manager for all deliverables 
J.  A final invoice for the D/B Work 
 
 

-END OF SECTION 10 - 01025- 
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10 - 01050 CONSTRUCTION LAYOUT 
 

1.01 DESCRIPTION 
 
    For this project, the following work is required: furnishing, placing, replacing when 

required, marking, and maintaining all construction layout stakes necessary for proper 
guidance and control of construction operations in accordance with the provisions of this 
specification. It shall also include the preparation of all construction staking field books. 

 
1.02  MATERIALS 
 
 All surveying equipment, stakes and any other material necessary to perform the work, 

shall be furnished by the Contractor and shall be approved by the Engineer. 
 
1.03  CONSTRUCTION 
 
 A.  The Engineer will furnish sufficient reference points from which the project datum 

can be re-established. 
 
 B. The Engineer will furnish benchmarks which will be relocated if necessary and 

preserved by the Contractor. The Contractor must check these for accuracy after 
clearing and prior to any construction, and must report any discrepancies which 
are found to the Engineer. Any additional bench marks which are needed for 
construction must be established by the Contractor. 

 
 C.  Any stakes or monuments destroyed or disturbed shall be replaced at the 

Contractor's expense. 
 
 D.  All other line and grade stakes necessary to construct the job shall be set by the 

Contractor. 
 
 E.  The Contractor shall furnish personnel fully qualified and capable of establishing 

or re-establishing all line and grade points necessary to complete the work in 
accordance with plan dimensions and to the tolerance generally acceptable to 
the degree of precision in surveying required for the work being performed. 

 
 F.  The Contractor shall furnish a copy of all survey records made by his forces to 

the Engineer who reserves the right to check, correct where necessary, or 
require any layout work to be revised. These records shall be furnished upon 
request or as they are completed and shall become a part of the permanent 
project records. 

 
 G. Acceptance of all or any part of the Contractor's layout by the Engineer shall not 

relieve the Contractor of his responsibility to secure proper dimensions in the 
completed work. 

 
1.04  MEASUREMENT 
 
 This item will not be measured for payment. 
 
1.05  PAYMENT 
 
 This work will not be paid for separately. The costs shall be included in other items of 

work. 
-END OF SECTION 10 - 01050- 
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10 - 01150 MEASUREMENT AND PAYMENT 
  
PART 1 - GENERAL 
 
1.01 PAYMENTS 
 

This Section identifies Measurement for Payment outlined in the Proposal (Bid Schedule) 
and describes the methods by which payments shall be based. 

 
1.02 NON-PAYMENTS 
 

A. No separate payment shall be made for the restoration of developed property 
and the cost shall be included in the overall prices for the execution of the work 
unless specifically noted otherwise. 

 
B. No separate payment shall be made for cutting of concrete and asphalt 

pavement, excavation, disposal of rubbish and debris, pipe bedding, backfill, 
dewatering of trench, repair of damaged properties. All testing required for the 
execution of the work shall be done as part of the price for the item involved. 

 
C. No separate payment shall be made for any traffic control, work area protection, 

recording, safety measures, set-up of equipment and set-up of staging area 
except as indicated below. Payment for these items shall be part of the unit price 
bid for each particular item of work.  

 
D. No separate payment shall be made for providing detail surveys needed for 

construction. The Owner shall furnish bench marks, reference points and stakes 
to establish a base line for locating the principal component of the Work. The 
Contractor shall be responsible in providing further survey necessary to complete 
the Work. The Contractor shall carefully preserve the established points, and in 
case of willful or careless destruction, the Contractor shall be responsible for the 
costs of reestablishing the bench marks, reference points and stakes. 

 
PART 2 - MEASUREMENT AND PAYMENT 
 
2.01 SCOPE 
 

A. The Bid Schedule lists each item of Work for which payment will be made. No payment will be 
made for any items other than those listed in the Bid Schedule. Items specified in this section, 
Measurement and Payment, but not included in the Bid are provided for general information only 
and are not intended for this contract. 

 
B. Required items of work and incidentals necessary for the satisfactory completion of the Work 

which are not specifically listed in the Bid, and which are not specified in this section to be 
measured or to be included in one of the items listed in the Bid, shall be considered as incidental 
to the Work. All costs thereof, including Contractor’s overhead costs and profit, shall be 
considered as included in the lump sum or unit prices bid for the various Bid items. The 
Contractor shall prepare his Bid accordingly. 

 
C. Work includes furnishing all plant, labor, equipment, tools, and materials, which are not furnished 

by the Owner, and performing all operations required to complete the Work satisfactorily, in place, 
as indicated on the Drawings, specified or directed by the Engineer. 
2.02 DESCRIPTIONS 
 

A. Measurement of an item of Work will be by the unit indicated in the Bid Schedule. 
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B. Payment will include all necessary and incidental related work not specified to be 
included in any other item of Work listed in the Bid Schedule. 

 
C. Unless otherwise stated in individual sections of the Specifications or in the Bid 

Schedule, no separate payment will be made for any item of Work, materials, 
parts, equipment, supplies or related items required to perform and complete the 
Work. The costs for all such items required shall be included in the Contract 
Price bid of which it is a part. 

 
D. Payment will be made at the Contract Price per unit indicated in the Bid 

Schedule, with the total price of the Contract being equal to the Total Bid and 
then summing the extended prices to reflect actual work. Such price and 
payment shall constitute full compensation to the Contractor for furnishing all 
plant, labor, equipment, tools, and materials not furnished by the Owner, and for 
performing all operations required to provide to the Owner the entire Project, 
complete in place, as specified and as indicated on the Drawings. 

 
E. “Products” shall mean materials or equipment permanently incorporated into the 

work. 
 
F. “Provide” shall mean furnish and install. 

 
2.03 MOBILIZATION 
 
 The lump sum amount for MOBILIZATION will be eligible for payment upon the 

completion of all related preparatory work after transportation of the materials and 
equipment necessary for the first 45 days of the Contract Time. 

 
2.04 SITE PREPARATION 
 

A. Payment for clearing and grubbing of the Project Site shall be made at the prices 
bid.  Payment shall include demolition of structures as shown on the Drawings.  
No payment shall be made if proper erosion control devices are not constructed 
and maintained.  Partial payment will be made based on the estimated 
percentage of the amount of work performed which is completed. 

 
B. The cost for stripping, stockpiling, and replacement of topsoil of the Project Site 

shall be included in the bid price for the item involved. Partial payment will be 
made based on the estimated percentage of the amount of work performed 
which is completed. 

 
2.05 EROSION AND SEDIMENTATION CONTROL AND TREE PROTECTION 
 

A. No separate payment shall be made for temporary and/or permanent erosion and 
sedimentation controls, except as noted below.  Items for payment shall include 
those controls and protection for the Project Site.  All other temporary and/or 
permanent erosion and sedimentation control costs shall be included in the bid 
price for the item to which it pertains. 

 
B. No payment shall be made for any portion of the Project for which temporary 

erosion and sedimentation controls are not properly maintained. 
 
C. Silt Fence:  All costs for silt fences including installation, maintenance, repair and 

removal, shall be included in the bid price for the item involved.  Measurement 
shall be made of actual quantity constructed which had been authorized by the 
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Engineer.  Fence constructed to replace damaged fence shall not be eligible for 
payment. 

 
D. Tree Protection: All costs for tree protection including installation, maintenance, 

repair and removal, shall be included in the bid price for the item involved.  
Measurement shall be made of actual quantity constructed which had been 
authorized by the Engineer.  Tree protection constructed to replace tree 
protection shall not be eligible for payment. 

 
E. Rip Rap:  The cost of rip rap, including materials, placement, maintenance, and 

filter fabric, as shown on the Drawings, specified or directed by the Engineer 
shall be included in the bid price for the item involved. 

 
F. Stone Check Dams:  All costs for stone check dams, including stone, necessary 

earthwork, maintenance and repair, and removal of sediment and stone following 
establishment of permanent grassing shall be included in the bid price for the 
item involved.  Quantities for payment shall be based on actual quantity 
constructed and authorized by the Engineer. 

 
G. Silt Control Gates:  All costs for silt control gates, including installation, 

maintenance, repair and removal, shall be included in the bid price for the item 
involved.  Quantities for payment shall be based on actual quantity constructed 
and authorized by the Engineer. 

 
H. Construction Exits: All costs for construction exits, including installation, 

maintenance, repair and removal, shall be included in the bid price for the item 
involved.  Quantities for payment shall be based on actual quantity constructed 
and authorized by the Engineer. 

 
I.  Grassing:  Payment for grassing shall be made at the lump sum price bid. Partial 

payment will be made based on the estimated area of grass established (not just 
seeded) divided by the estimated total area to be grassed.   

 
2.06 EARTHWORK 
 

A.  General Earthwork 
 1. General Earthwork shall include excavation and embankment work of all 

general site work on the Project Site. 
 2. Payment will be made as part of the lump sum bid for the item involved.  

Quantities for final payment shall be determined from the analysis of the 
total cut and fill for the Project.  Quantities for partial payment requests 
shall be estimated from analysis of the cut and fill to date. 

 3. The amount of general earthwork for the final payment request shall be 
based on a field survey of the Project Site performed before and after the 
work was performed.  The total quantity eligible for payment will be the 
total cut on the Project Site.  Quantities for payment shall not include 
those volumes of rock which are measured and paid for elsewhere in 
these specifications. 

 4. No separate payment will be made for providing sheeting, bracing, and 
timbering. 

 
B. Rock Excavation 
 1. Horizontal measurement shall be to the actual dimension of the 

excavation. 
 2. Depth measurement shall be made from the original top of rock to the 

bottom of the excavation or rock, whichever has the higher elevation. 
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 3. Rock excavation will be paid for separately from, not in addition to, 
payment for earth excavation provided for elsewhere in these 
Specifications. 

 4. Payment will be made as part of the lump sum bid for the item involved. 
 5. The price for Rock Excavation shall include the cost of the excavation, the 

cost of disposing of the rock off site, and all costs incidental thereto. 
 6. The allowable volume of rock excavation for payment, unless otherwise 

authorized by the Engineer, shall be based on the above described 
measurements.  No allowance shall be made for excavation beyond the 
required dimensions. 

 
C. Foundation Excavation 
 1. Payment for removal and replacement of unsuitable material shall be 

made as part of the lump sum bid for the item involved. 
 2. Additional costs of corrective work made necessary by unauthorized 

excavation of earth or rock, shall be borne by the Contractor. 
 
D. Dewatering:  No separate payment will be made for dewatering required to 

accomplish the work. 
 
2.07 TRENCH EXCAVATION AND BACKFILL 
 

A. No separate or additional payment shall be made for any special or unique 
method, means, techniques, or equipment necessary for the Contractor’s 
compliance with these Specifications, regulatory requirements, permits, laws or 
regulations which govern this Project. 

 
B. Trench Excavation:  No separate payment will be made for trench excavation.  

All costs shall be included in the bid price for the item to which it pertains. 
 
C. Dewatering Excavations:  All costs of equipment, labor, and materials required 

for dewatering shall be included in the unit price bid for the item to which it 
pertains. 

 
2.08 STORM DRAINAGE SYSTEM 

 
A. Storm Drain Culverts:  Payment for culverts, reinforced concrete pipe or 

corrugated metal pipe as appropriate, shall be made as part of the lump sum bid 
for the item involved. 

 
B. Appurtenances:  Payment for appurtenances will be included in the lump sum bid 

for the item involved.  No separate payment will be made for energy dissipaters. 
 
C. Concrete Flumes:  Concrete flumes shall be paid as part of the lump sum bid.  

No additional payment will be made for the difference in cost for the different 
flumes. 

 
2.09 SANITARY SEWER SYSTEM 
 

A. Existing Utilities and Obstructions - Horizontal and Vertical Conflict:  Payments 
for conflicts with existing utilities shall be made only where additional manholes 
and/or additional lengths of sewer are approved by the Engineer.  Said payment 
shall be made through the allowance provided in the bid.  No other payment will 
be made for any delay or extra cost encountered by the Contractor due to 
protection, avoidance, or relocation of existing utilities, mains or services or 
changing the horizontal alignment of the sewer. 
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B. Location and Grade:  No separate payment shall be made for survey work 

performed by or for the Contractor in the establishment of reference points, 
bench marks, limits of right-of-way or easement, including their restoration, as 
well as centerline or baseline points. 

 
C. Construction along Highways, Streets and Roadways:  No separate payment 

shall be made for traffic control or maintaining highways, streets, roadways, and 
driveways. 

 
D. Laying and Joining Pipe and Accessories 
 

1. Measurement for payment shall be made from the centerline of manhole or 
to the inside face of structure wall penetrated. 

2. No additional payment will be made for replacement of defective materials. 
3. No additional payment will be made for maintaining flow while placing new 

sewer in service. 
4. No separate payment shall be made for detection tape. 
5. No separate payment will be made for cutting and beveling pipe. 

 
E. Manhole and Precast Concrete Product Construction 

1. Payment shall be included in the lump sum bid for the item involved. 
2. Payment shall include penetrating manhole wall, sealing connection and 

forming a new invert.  This shall also include the required construction 
coordination with the utility owner for the new tap. 

 
F. Clean-up and Testing:  Payment for clean-up and testing shall be made as part 

of the lump sum bid.  Any other cost for labor, materials, and equipment required 
for clean-up shall be included in the bid price for the item to which it pertains.  No 
payment for Clean-up and Testing shall be made for any length of line unless 
both testing and clean-up have been performed satisfactorily for that segment for 
which payment is being requested. 

 
2.10 POTABLE WATER SYSTEM (NO SEPARATE PAYMENT SHALL BE MADE FOR THIS 

ITEM) 
 

A. Existing Utilities and Obstructions  
1. No separate payment will be made for any delay or extra cost encountered 

by the Contractor due to protection, avoidance, or relocation of existing 
utilities, mains or services shown or not shown on the drawings. 

2. Horizontal Conflict:  No separate payment shall be made for changing the 
horizontal alignment of the water main to avoid a horizontal conflict, except 
where authorized for additional fittings and/or pipe. 

3.  Vertical Conflict:  No separate payment shall be made for changing the 
water main alignment to avoid a vertical conflict, except where authorized 
for additional fittings. 

 
B. Construction along Highways, Streets and Roadways:  No separate payment 

shall be made for traffic control or maintaining highways, streets, roadways, and 
driveways. 

 
C. Location and Grade:  No separate payment shall be made for survey work 

performed by or for the Contractor in the establishment of reference points, 
bench marks, limits of right-of-way or easement, including their restoration, as 
well as centerline or baseline points. 
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D. Laying and Joining Pipe and Accessories 
1. Payment for Water Main shall be made for the quantity provided.  

Measurement for payment at the unit price for Water Main shall be made 
along the centerline of pipe, through valves and fittings.  No payment shall 
be made for sections of pipe which are not installed. 

2. The unit price bid for Fittings shall include the fittings and joint accessories.  
Weight shall be AWWA C 110 standard weight for all mechanical joint ends 
and shall not include the weight of bolts, glands, or cement lining. 

3. Fire Hydrants 
a.  Payment for Fire Hydrants shall be made at the unit price bid.  

Payment for the associated valve and valve box will be made at the 
price bid for Valves. 

b. Payment for the hydrant lead will be made at the unit price bid for 6-inch 
Water Main. 

c.  The cost of all thrust restraint and accessories shall be included in 
the price related to that items to which it pertains. 

d. Anchor couplings shall be paid for at the unit price bid for Fittings. Weight 
shall be manufacturer’s standard weight. 

4. Valves:  The unit price bid for Valves shall include the cost of providing the 
valve, extension stem, valve box, valve marker, and all related items. 

5. No additional payment will be made for replacement of defective materials. 
6. No separate payment shall be made for detection tape. 
7. No separate payment will be made for cutting and beveling pipe. 

 
F. Connections to Existing Pipe Lines:  The cost of all labor necessary for making 

the connection to existing pipelines with solid sleeves or other manner shall be 
included in the unit price bid for Connections to Existing Water Mains. 

 
G. Thrust Restraint 

1. No separate payment shall be made for retainer glands or harnessing. 
2. Payment for concrete blocking shall be made at the unit price bid.  

Quantities shall be determined from the dimensions shown on the 
Drawings for each size and type of fitting for which blocking is installed.  
The Contractor shall bear all costs for quantities in excess of the scheduled 
amount, as may be required due to over excavation or other reasons. 

 
H. All costs related to the implementation of the easement and permit stipulations 

shall be included in the unit price bid for the item to which it pertains. 
 
I. Pressure and Leakage Test 

1. Payment for testing shall be included in the unit price provided in the Bid 
for Clean-up, Testing, and Disinfection.  Any other cost for labor, material, 
and equipment required for testing of the pipe line shall be included in the 
unit price Bid for Water Main. 

2. No payment for Clean-up, Testing, and Disinfection shall be made for any 
length of line unless pressure testing has been successfully completed, the 
main has been disinfected, and clean-up has been completed to the 
satisfaction of the Engineer for that segment of line for which payment is 
being requested. 

 
 

J. Disinfecting Pipe Lines 
1. Payment for disinfection shall be included in the unit price provided in the 

Bid for Clean-up, Testing, and Disinfection.  Any other cost for labor, 
material, and equipment required for disinfection of the pipe line shall be 
included in the unit price Bid for Water Main. 
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2. No payment for Clean-up, Testing, and Disinfection shall be made for any 

length of line unless pressure testing has been successfully completed, the 
main has been disinfected, and clean-up has been completed to the 
satisfaction of the Engineer for that segment of line for which payment is 
being requested. 

 
K. Clean-up 

1. Payment for clean-up shall be included in the unit price provided in the Bid 
for Clean-up, Testing, and Disinfection.  Any other cost for labor, material, 
and equipment required for clean-up of the pipe line shall be included in 
the unit price Bid for Water Main. 

2. No payment for Clean-up, Testing, and Disinfection shall be made for any 
length of line unless pressure testing has been successfully completed, the 
main has been disinfected, and clean-up has been completed to the 
satisfaction of the Engineer for that segment of line for which payment is 
being requested. 

 
2.11 CONDUITS (NO SEPARATE PAYMENT SHALL BE MADE FOR THIS ITEM) 
 

All costs for constructing conduits 2- inches in diameter and larger including trench 
excavation and backfill, detection tape, and pull wires, for power service, telephone 
service, irrigation controls, and contingency conduits shall be included in the unit price 
bid for the appropriate size conduit.  All conduits less than 2-inches in diameter shall be 
included in the lump sum price for Electrical Work.  Telephone wiring shall be provided 
by the telephone company.  Pull boxes, both shown and not shown on the Drawings, 
shall be considered work incidental to the providing of conduit. 
 

2.12 ELECTRICAL WORK (NO SEPARATE PAYMENT SHALL BE MADE FOR THIS ITEM) 
 

The lump sum price bid for Electrical Work shall include all costs for excavation and 
backfilling of the trench  

 
2.13 ROADWAYS (NO SEPARATE PAYMENT SHALL BE MADE FOR THIS ITEM) 
 

A. Graded Aggregate Base Course 
1. Payment for road base or graveled areas shall be at the unit price bid for 

Graded Aggregate Base Course for the thickness specified 
2. No additional payment will be made for thickness’ of base greater than the 

thickness specified for each type of pavement. 
3. No additional payment shall be made for the preparation of the sub-base. 
 

B. Asphalt Concrete Pavement 
1. Payment for Asphalt Concrete Pavement shall be at the unit price bid for 

the net measurement of square yards of pavement for each area paved. 
2. No separate payment will be made for square yards of binder and surface 

course. 
3. No additional payment will be made for thickness’ of base greater than the 

thickness specified. 
4. The cost of asphalt pavement will include tack coats and prime coats as 

specified and any special handwork or special construction methods 
required to complete the work. 

 
C. Concrete Pavement 

1. Payment for Concrete Pavement shall be at the unit price bid for the net 
measurement of square yards of pavement for each area paved. 
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2. No additional payment will be made for thickness’ of base greater than the 
thickness specified. 

 
D. Concrete Curb and Gutter 

1. Payment for 24-Inch Concrete Pavement shall be at the unit price bid for 
the net measurement of length of curb and gutter. 

2. No additional payment will be made for handwork or special construction 
methods required to complete the work. 

3. No additional payment will be made for the removal or replacement of new 
curb and gutter damaged during construction.  Payment will be made only 
for the removal of existing curb and gutter necessary to perform the work. 

 
E. Pavement Marking, Signing and Striping:  Payment for Pavement Marking, 

Signing and Striping shall be at the lump sum bid and as shown on the Drawings. 
 

2.14 FENCING (NO SEPARATE PAYMENT SHALL BE MADE FOR THIS ITEM) 
 

Payment for Fencing will be made for the actual work performed and authorized by the 
Engineer.  Fencing replaced due to damage by the Contractor shall not be eligible for 
payment.  

 
2.15 FITTINGS (NO SEPARATE PAYMENT SHALL BE MADE FOR THIS ITEM) 
 

The unit bid price for Fittings shall include the fittings, bolts, retainer glands 
(Megalugs) Hydrant tees and accessories. Weight shall be AWWA C-110 standard or 
C-153 compact mechanical joint fittings. The weight shall not include the weight of the 
bolts and glands. Weight for fittings and anchor couplings shall be Manufacturer’s AWWA 
C-110 or C-153 standard. The Contractor shall submit to the Owner, for the purpose of 
payment, a list of all fittings along with corresponding weights certified by the 
Manufacturer. 

 
2.16 VALVES (NO SEPARATE PAYMENT SHALL BE MADE FOR THIS ITEM)s 
 

The unit bid price for Valves shall include the cost of providing the valve, valve boxes, 
valve marker, concrete pad and all related items.  Payment shall cover all labor, 
materials, tools and appurtenances necessary for completion of the work. 

 
2.17 TASK ALLOWANCES 
 

A. General 
 

1. The Contractor shall include in the Total Bid all allowances stated in the 
Contract Documents. The allowances shall cover the net cost of the 
services provided by a firm selected by the County. The Contractor’s 
handling costs, labor, overhead, profit and other expenses contemplated 
for the original allowance shall be included in the items to which they 
pertain and not in allowances. 

 
2. No payment will be made for nonproductive time on the part of testing 

personnel due to the Contractor’s failure to properly coordinate testing 
activities with the work schedule or the Contractor’s problems with 
maintaining equipment in good working condition. 

 
3. No payment shall be provided for services, which fail to verify required 

results. The Contractor shall be responsible for payment of failed tests. 
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B. Should the net cost be more or less than the specified amount of the 
allowance, the Contract would be adjusted accordingly by change order. The 
amount of change order will not recognize any changes in handling costs at the 
site, labor, overhead, profit and other expenses caused by the adjustment to the 
allowance.  

 
C. The County’s authorized representative shall select a firm, which has a 
valid standby contract with the County and issue a notice to proceed describing 
the required services, duration of these services, and the not to exceed amount. 
Upon notification by the County, the Contractor shall issue a purchase order to 
the selected firm. The Contractor shall issue the selected firm with conformed 
contract documents and relevant updates. 

 
D. Documentation 

 
1. Submit copies of the invoices with each periodic payment request from 

the firm providing the services. Clearly identify project information, date 
and type of service. Submit invoice back up for all direct expenses. 

 
2. Submit reports documenting the results of services provided which verify 

compliance with the contract requirements.   
 

E. Soil, Asphalt and Concrete Testing 
 

Allow the amount provided in the Bid Schedule for the services of a geotechnical 
engineering firm and testing laboratory to verify soils conditions including trench 
excavation and backfill, pile bearing resistance, asphalt coring and density tests, 
testing of concrete cylinders and other similar issues as directed as directed by 
the Engineer. 

 
F. Utility Conflict Resolution 
 
 Allow the amount provided in the Bid Schedule to resolve any unforeseen utility 

conflicts including relocating and/or replacement. Payment for conflicts with 
existing utilities shall be made only when the proposed utility can not be routed to 
avoid the conflict. No payment will be made for any delay or extra cost 
encountered by the Contractor due to protection, avoidance, or relocation of 
existing utilities, main or services or changing the horizontal or vertical alignment 
of the proposed pump station upgrades. 

 
G. Construction Surveying 
 
 Allow the amount provided in the Bid Schedule for construction surveying by an 

independent surveying firm, selected by the Owner, to perform horizontal and 
vertical alignment checks at the discretion of the Engineer. 

 This allowance is solely for the use of the Owner at the Engineer’s 
recommendation for verification of the Contractor’s reference points, centerlines, 
and work performed. The presence of this allowance in no way relieves the 
Contractor of the responsibility of installing reference points, centerlines, 
temporary benchmarks, or verifying that the work has been performed 
accurately. 

 
 No payment shall be made for survey work performed by or for the Contractor in 

the reestablishment of reference points, benchmarks, including their restoration, 
as well as centerlines or baseline points. 
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-END OF SECTION 10 - 01150- 
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10 - 01200 PROJECT MEETINGS 
 
1.01 DESCRIPTION 
 
 A. The Engineer will schedule and administer the preconstruction meeting. 
 

B. The Engineer shall schedule and administer periodic progress meetings and 
specially called progress meetings throughout the progress of the work. The 
Engineer shall prepare agenda for these meetings, distribute written notice of each 
meeting seven days in advance of the meeting date, and make physical 
arrangements for the meetings. The Engineer shall preside at the progress 
meetings, record the minutes, including all significant proceedings and decisions. 
The Engineer shall reproduce and distribute copies of minutes within three days 
after each meeting to all participants in the meeting and to all parties affected by 
decisions made at the meeting. 

 
 C. Representatives of contractors, subcontractors and suppliers attending the 

meetings shall be qualified and authorized to act on behalf of the entity each 
represents. 

 
 D. The Engineer shall attend progress meetings to ascertain that work is expedited 

consistent with the Contract Documents and the construction schedules. 
 
 E. Related Requirements: 
 
  1. Section 01010: Summary of Work 
 
  2. Section 01310: Construction Schedules 
 
  3. Section 01340: Shop drawings, Product Data, and Samples 
 
1.02 PRECONSTRUCTION MEETING 
 
 A. The Engineer will schedule the meeting within 30 days after Notice of Award of 
Contract. 
 
 B. The location of the meeting will be designated by the Engineer. 
 
 C. The following parties shall attend the meeting: 
 
  1. Owner's Representative. 
 
  2. Engineer and his Professional Consultants. 
 
  3. Resident Project Representative 
 
  4. Contractor's Superintendent. 
 
  5. Major Subcontractors. 
 
  6. Major Suppliers. 
 
  7. Others as Appropriate. 
 
 D. Suggested Agenda: 
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  1. Distribution and discussion of: 
 
   a. List of major subcontractors and suppliers. 
   b. Projected Construction Schedules. 
 
  2. Critical work sequencing. 
 
  3. Major equipment deliveries and priorities. 
 
  4. Project Coordination. 
 
   a. Designation of responsible personnel. 
 
  5. Procedures and processing of: 
 
   a. Field decisions. 
   b. Proposal requests. 
   c. Submittals. 
   d. Change Orders. 
   e. Applications for Payment. 
 
  6. Adequacy of distribution of Contract Documents. 
 
  7. Procedures for maintaining Record Documents. 
 
  8. Use of premises: 
 
   a. Office work and storage areas. 
   b. Owner’s requirements. 
 
  9. Construction facilities, controls and construction aids. 
 
  10. Temporary utilities. 
 
  11. Safety and first aid procedures. 
 
  12. Security procedures. 
 
1.03 PROGRESS MEETINGS 
 
 A. The Contractor shall schedule regular periodic meetings and shall hold called 

meetings as required by progress of the work. 
 
 B. The meetings shall be held at the field office of the Contractor or at other locations 

made available by the Contractor. 
 
 C. The following parties shall attend the meetings: 
 
  1. Engineer, and his professional consultants, as needed. 
 
  2. Subcontractors as appropriate to the agenda. 
 
  3. Suppliers as appropriate to the agenda. 
 
  4. Others as required. 
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 D. Suggested Agenda: 
 
  1 Review and approval of minutes of previous meeting. 
 
  2. Review of work progress since previous meeting. 
 
  3. Field observations, problems, and/or conflicts. 
 
  4. Problems which impede Construction Schedule. 
 
  5. Review of off-site fabrication, delivery schedules. 
 
  6. Corrective measures and procedures to regain projected schedule. 
 
  7. Revisions to Construction Schedule. 
 
  8. Plan progress, schedule, during succeeding work period. 
 
  9. Coordination of schedules. 
 
  10. Review submittal schedules; expedite as required. 
 
  11. Maintenance of quality standards. 
 
  12. Review proposed changes for: 
 
   a. Effect on Construction Schedule and on completion date. 
   b. Effect on other components of the Project. 
 
  13. Other business. 
 
 

-END OF SECTION 10 - 01200- 
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10 - 01310  SCHEDULING OF THE WORK 
 
1.  INTRODUCTION 
 

A. This Section describes the design and construction scheduling and progress 
reporting requirements of the Contract.  The primary objectives of the 
requirements of this Section are: 

 
 1.  To insure adequate planning and execution of the Work by the Contractor; 
 
 2.  To assist the County and Construction Manager in evaluating the progress 

of the Work; 
 

3.  To provide for optimum coordination by the Contractor of its 
subcontractors, trades, and suppliers, and of its Work with the work or 
services provided by the County or any separate contractors; and 

 
4.  To permit the timely prediction or detection of events or occurrences which 

may 
  affect the timely prosecution of the Work. 

 
2.  GENERAL SCHEDULING REQUIREMENTS 
 

A.   The Work of this Contract shall be planned, scheduled, executed, and reported 
using the critical path method (CPM).  The Contractor shall use one of the 
following software programs to develop its Detailed Construction Schedule: 

 
    1.   Primavera Project Planner, latest version 
 
    2.   SureTrak Project Manager, latest version 
   
B.  The Detailed Construction Schedule, as defined herein, shall represent the 

Contractor’s commitment and intended plan for completion of the Work in 
compliance with the Contract completion date and interim milestone dates 
specified.  The Detailed Construction Schedule shall take into account all 
foreseeable activities to be accomplished by any separate contractors or the 
County, and interface dates with utility companies, the County’s operations, and 
others.  The Detailed Construction Schedule shall anticipate all necessary 
manpower and resources to complete the Work within the dates set forth. 

 
C.  Once approved by the Construction Manager, the Detailed Construction 

Schedule will become the Schedule of Record for coordinating the Work, 
scheduling the Work, monitoring the Work, reviewing the progress payment 
requests, evaluating time extension requests, and all other objectives listed 
above. 

 
D.  The Contractor is responsible for determining the sequence of activities, the time 

estimates of the detailed construction activities and the means, methods, 
techniques and procedures to be employed.  The Detailed Construction 
Schedule shall represent the Contractor’s best judgment of how it will prosecute 
the Work in compliance with the Contract requirements.  The Contractor shall 
ensure that Detailed Construction Schedule is current and accurate and is 
properly and timely monitored, updated and revised as Project conditions and the 
Contract Documents may require. 

 
E.  When there are separate contractors working concurrently on the Project whose 

work must interface or be coordinated with the Work of the Contractor, the 
Contractor shall coordinate its activities with the activities of the separate 
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contractors, and the Detailed Construction Schedule shall take into account and 
reflect such work by others. 

 
F.  The Contractor shall be solely responsible for expediting the delivery of all 

materials and equipment to be furnished by it so that the progress of construction 
shall be maintained according to the currently approved construction schedule for 
the Work.  The Contractor shall notify the Construction Manager in writing, and in 
a timely and reasonable manner, whenever the Contractor determines or 
anticipates that the delivery date of any material or equipment to be furnished by 
the Contractor will be later than the delivery date indicated by the currently 
approved construction schedule, or required consistent with the completion 
requirements of this Contract, subject to schedule updates as herein provided. 

 
3. DETAILED CONSTRUCTION SCHEDULE 
 

 A.  Within two weeks after the Notice to Proceed, the Contractor shall submit a 
Detailed Construction Schedule according to the requirements established 
herein. 

 
  1.  Submit a Preliminary Construction Schedule within 10 days of the 

Owner’s issuance of the Notice of Award. The Construction Manager will 
review schedule and will return the reviewed copy within reasonable time 
period.  

 
  2.   The Detailed Construction Schedule shall be submitted within 14 days 

following the County’s issuance of the Notice to Proceed. The 
Construction Manager shall review the schedule and return it within 
reasonable time period. If required,  the Contractor shall resubmit 
schedule in accordance to the Construction Manager prior review within 
ten (10) days following its return date, and then again similarly for all 
such partial approvals and the final approval.  

 
  B.   The Detailed Construction Schedule shall consist of a time-scaled, detailed 

network graphic representation of all activities which are part of the Contractor’s 
construction plan and an accompanying listing of activity’s dependencies and 
interrelationships. The Detailed Construction Schedule submission shall include, 
but not be limited to, the following information: 

 
1. Project name 
 
2. Distinct, logical and identifiable subdivisions of Work 
 
3. Activities for all aspects of the Work, with durations not exceeding 

fourteen (14) calendar days for all activities for which the Design/Builder 
will perform actual design or construction work. Material procurement, 
submittals, concrete curing and other similar activities may exceed 
fourteen (14) calendar days if approved by the Construction Manager.  
Related activities, each of a duration of five (5) calendar days or less, 
may be shown as one activity together, if not on the critical path of timely 
job completion. 

 
4. Outage schedules for existing utility services, if any, that will be 

interrupted during the performance of the Work 
 
5. Acquisition and installation of equipment and materials supplied and/or 

installed by the County or separate contractors 
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6. All start dates, milestones, float and completion dates 
 
7. An accounting of the number of workdays anticipated to be lost due to 

weather. This accounting shall be in accordance with allowable days per 
month provided elsewhere in the Contract Documents . 

 
8. A tabular report listing all predecessor and successor activities for each 
activity 
 
9. A legible time scaled network diagram 

 
 10. A listing of the project calendar, indicating the anticipated days of work 
  performance 

 
11. A floppy computer disk, in a form and format acceptable to the 

Construction Manager, of the Detailed Construction Schedule including 
all required submission information resident in the computer system and 
containing all of the files associated with the schedule; or a legible 
spreadsheet report with activity number, description, duration and 
successor activities. 

 
C. Activities and milestones to appear on the Detailed Construction Schedule shall 

include, but not be limited to, preliminary construction activities, pre-construction 
meetings, site work, structure erection, roof close-in, exterior wall systems, 
paving, major material fabrication and delivery, shop drawings submittals, bi-
weekly progress meetings, furniture delivery and installation, equipment delivery 
and installation, coordination requirements, mock-up installations and 
inspections, dates of Substantial and Final Completion, Certificate of Occupancy 
inspection, systems testing and instruction, and special County decision points 
that impact the Work. 

 
  D.  Schedule Reports:  Schedule submissions will contain the following minimum 

information for each activity: 
 

1. Activity number, description and estimated duration 

2. Anticipated start and finish dates 

3. Responsibility for activity 

4. The cost loading values for each activity. 

 E.  For all major equipment and materials to be fabricated or supplied for the Project, 
the Detailed Construction Schedule shall show a sequence of activities including: 

 
1. Preparation of shop drawings and sample submissions 

2. A reasonable time for review of shop drawings and samples or such time as 
specified in the Contract Documents 

 
3. Shop fabrication, delivery and storage 

4. Erection or installation 

5. Testing of equipment and materials. 
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F. The Contractor shall submit, as a part of the data submitted to the Construction 
Manager, a narrative report indicating the anticipated allocation by the Contractor 
of the following resources and work shifts for each activity which he proposes to 
be utilized on the Project: 

 
1. Labor resources; 

 
2. Equipment resources; and 

 
3. Whether it proposes the Work to be performed on single, double or triple 

shifts, and whether it is to be done on a 5, 6 or 7 day work week basis. 
 

G. The Construction Manager shall have the right to require the Contractor to modify 
any portion of the Contractor’s Detailed Construction Schedule, or Recovery 
Schedule, as herein required, (including cost loading) with the Contractor bearing 
the expense thereof, which the Construction Manager reasonably determines to 
be: 

 
1. Impractical; 
 
2. Based upon erroneous calculations or estimates; 
 
3. Unreasonable; 
 
4. Not in compliance with other provisions of the Contract Documents; 
 
5. Required in order to ensure proper coordination by the Contractor of the 

Work of its subcontractors and with the work or services being provided 
by any separate contractors; 

 
6. Necessary to avoid undue interference with the County’s operations or 

those of any utility companies or adjoining property owners; 
 
7. Necessary to ensure completion of the Work by the milestone and 

completion dates set forth in the Contract Documents; 
 
8. Required in order for the Contractor to comply with the requirements of 

this Section or any other requirements of the Contract Documents; or 
 
9. Not in accordance with the Contractor’s actual operations. 

 
5.  COST LOADING 

 
A. As part of the submission of the Detailed Construction Schedule, Contractor shall 

submit a breakdown of the expected value of each of the schedule activities for 
which payment is required. 

 
B.  The cost breakdown of the Detailed Construction Schedule shall have a direct 

correlation to the Schedule of Values to be used as the basis for Applications for 
Payment. 

 
6. UPDATING OF CONSTRUCTION SCHEDULE/PROGRESS REPORTS 
 

A. Not less than seven (7) calendar days before the submission of the monthly 
progress payment request, or on a date specified by the Construction Manager, 
the Contractor shall arrange for its Project Manager, Superintendent and 
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necessary subcontractors and suppliers to attend a monthly schedule meeting 
with the Construction Manager to review the Contractor’s report of actual 
progress.  Prepared by the Contractor, said report shall set forth up-to-date and 
accurate progress data and shall be based upon the Contractor’s best judgment.  
Said report shall be prepared by the Contractor in consultation with all principal  
subcontractors and suppliers. 

 
B. The progress report of the Contractor shall show the activities, or portions of 

activities, completed during the reporting period, the actual start and finish dates 
for these activities, remaining duration and/or estimated completion dates for 
activities currently in progress, and quantities of material installed during the 
reporting period. 

 
C. The Construction Manager will produce a computerized update worksheet for the 

Contractor to complete as a part of this process. 
 

D. At the monthly schedule meeting a total review of the Project will take place 
including but not limited to, the following: 

 
 1. Current update of the Detailed Construction Schedule 
 
 2. Anticipated detailed construction activities for the subsequent report 

period 
 
 3. Critical items pending 
 
 4. Contractor’s requested changes to the detailed construction schedule. 

E. The Contractor shall submit a narrative with the progress report which shall 
include, but not be limited to, a description of problem areas, current and 
anticipated delaying factors and their impact, explanations of corrective actions 
taken or planned, any proposed newly planned activities or changes in 
sequence, and proposed logic for a Recovery Schedule, if required, as further 
described herein.  The report shall also include: 

 
1. A narrative describing actual Work accomplished during the reporting 

period 
 
2. A list of major construction equipment used on the Project during the 

reporting period 
 
3. The total number of men by craft actually engaged in the Work during the 

reporting period, with such total stated separately as to office, 
supervisory, and field personnel 

 
4. A manpower and equipment forecast for the succeeding thirty (30) days, 

stating the total number of men by craft, and separately stating such total 
as to office, supervisory and field personnel 

 
5. A list of Contractor supplied materials and equipment, indicating current 

availability and anticipated job site delivery dates 
 
6. Anticipated changes or additions to Contractor’s supervisory personnel. 

 
F. As part of the updating process, the Construction Manager will calculate, based 

upon progress data provided by the Contractor and agreed to by the 
Construction Manager, the value of Work completed based on the sum of the 
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cost loading amounts for all activities, including activities specifically defined for 
stored materials, less the amount previously paid.  Summation of all values of 
each activity less the appropriate percent of retainage shall be the maximum 
amount payable to the Contractor, provided that the Contractor has complied 
with all requirements of the Contract Documents. 

 
7. RECOVERY SCHEDULE   
 

A. Should the updated Detailed Construction Schedule, at any time during the 
Contractor’s performance, show, in the sole opinion of the Construction Manager, 
that the Contractor is fourteen (14) or more days behind schedule for any milestone 
or completion date for any location or category of work, the Contractor, at the request 
of the Construction Manager, shall prepare a Recovery Schedule within 5 days, at no 
additional cost to the County (unless the County is solely responsible for the event or 
occurrence which has caused the schedule slippage), explaining and displaying how 
the Contractor intends to reschedule its Work in order to regain compliance with the 
Detailed Construction Schedule during the immediate subsequent pay period. 

 
B. If the Contractor believes that all of the time can be recovered during the subsequent 

pay period, the Contractor will be permitted to prepare a Recovery Schedule as set 
forth below. However, if the Contractor believes it will take more than thirty (30) days 
to recover all of the lost time, it shall prepare and submit a request for revision to the 
Detailed  Construction Schedule and comply with all of the requirements of a 
Schedule Revision as set forth in Paragraph 8 below. 

 
C. The Contractor shall prepare and submit to the Construction Manager a one month 

maximum duration Recovery Schedule, incorporating the best available information 
from subcontractors and others which will permit a return to the Detailed Construction 
Schedule at the earliest possible time.  The Contractor shall prepare a Recovery 
Schedule to the same level of detail as the Detailed Construction Schedule.  The 
Recovery Schedule shall be prepared in coordination with other separate contractors 
on the Project. 

 
D. Within two (2) days after submission of the Recovery Schedule to the Construction 

Manager, the Contractor and any of the necessary subcontractors, suppliers, 
vendors, manufacturers, etc. shall participate in a conference with the Construction 
Manager to review and evaluate the Recovery Schedule. Each of the participants will 
give a written commitment to comply with the Recovery Schedule. Within two (2) 
days of the conference, the Contractor shall submit the revisions necessitated by the 
review for the Construction Manager’s review and approval.  The Contractor shall use 
the approved Recovery Schedule as its plan for returning to the Detailed 
Construction Schedule. 

 
E. The Contractor shall confer continuously with the Construction Manager to assess 

the effectiveness of the Recovery Schedule. As a result of these conferences, the 
Construction Manager will direct the Contractor as follows: 

 
1. If the Construction Manager determines the Contractor continues behind 

schedule, the Construction Manager will direct the Contractor to prepare 
a Schedule Revision and comply with all of the requirements of a 
Schedule Revision as stated herein and the other requirements of the 
Contract Documents; provided, however, that nothing herein shall limit in 
any way the rights and remedies of the County and Construction 
Manager as provided elsewhere in the Contract Documents; or 
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2. If the Construction Manager determines the Contractor has successfully 
complied with provisions of the Recovery Schedule, the Construction 
Manager will direct the Contractor to return to the use of the approved 
Detailed Construction Schedule. 

 
8.  SCHEDULE REVISIONS 
 

A. Should the Contractor desire to or be otherwise required under the Contract 
Documents to make modifications or changes in its method of operation, its 
sequence of Work or the duration of the activities in its Construction Schedule, it 
shall do so in accordance with the requirements of this Paragraph and the 
Contract Documents.  The approved Detailed Construction Schedule may only 
be revised by written approval of the Construction Manager as provided herein.  

 
B. The Contractor shall submit requests for revisions to the Detailed Construction 

Schedule to the Construction Manager, together with written rationale for 
revisions and description of logic for rescheduling work and substantiate that the 
milestone and completion dates will be met as listed in the Contract Documents.  
Proposed revisions acceptable to the Construction Manager and County will be 
approved in writing and incorporated into the Detailed Construction Schedule or 
Recovery Schedule as the case may be. 

 
C. Requests for revision will be accompanied by evidence acceptable to the 

Construction Manager that the Contractor's suppliers, subcontractors and sub-
subcontractors are in agreement with the proposed revisions. 

 
D. If there are separate contractors on the Project, the approval of the separate 

contractors shall be obtained to make the proposed schedule revisions.  If 
accepted by the Construction Manager and County, the revisions shall be binding 
upon the contractor and all separate contractors on the Project. 

 
9. FLOAT TIME 
 

A. Float or slack time associated with one chain of activities is defined as the 
amount of time between earliest start date and latest start date or between 
earliest finish date and latest finish date for such activities, as calculated as part 
of the currently approved construction schedule. Float or slack time shown on the 
currently approved construction schedule is not for exclusive use or benefit of 
either the County or the Contractor and is available for use by either of them 
according to whichever first needs the benefit of the float to facilitate the effective 
use of available resources and to minimize the impact of Project problems, 
delays, impact, acceleration or changes in the Work which may arise during 
performance.  The Contractor specifically agrees that float time may be used by 
the County or Construction Manager in conjunction with their review activities or 
to resolve Project problems.  The Contractor agrees that there will be no basis for 
any modification of the milestone or completion dates or an extension of the 
Contract Time, or a claim for additional compensation as a result of any Project 
problem, delay, impact, acceleration, or change order which only results in the 
loss of available float on the currently approved construction schedule. 

 
B. Float time shown on any construction schedule shall not be used arbitrarily by 

the Contractor in a manner which, in the opinion of the Construction Manager, 
unnecessarily delays separate contractors from proceeding with their work in a 
way which is detrimental to the interests of the County. 
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-END OF SECTION 10 - 01310- 
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10 - 01320 PROGRESS REPORTS AND PHOTOGRAPHS 
 
1.01  GENERAL 
 

A. The Contractor shall submit to the Engineer, on the last day of each week, the daily 
progress reports for each day worked that week, including the following 
information: 
 
1. A statement of work performed that day 
 
2. A manpower report indicating numbers working that day by trade, including 

subcontractors. 
 
3. A copy of a delivery receipt of all deliveries, to the project on that day, of 

the equipment or materials that require approval according to these 
Specifications. 

 
4. Weather conditions. 
 
5. Other data pertinent to the progress of the work. 

 
B. Prior to the beginning of any work, the Contractor shall take project photographs of 

the work area to record existing conditions. Following completion of the work, 
another recording shall be made showing the same area and features as in the 
pre-construction photographs. All conditions which might later be subject to 
disagreement shall be shown in sufficient detail to provide a basis for decisions. 
The pre-construction photographs shall be submitted to the Engineer within 25 
calendar days after the date of receipt by the Contractor of Notice to Proceed. 
Post-construction photographs shall be provided prior to final acceptance of the 
project.  Two (2) 8” x 10” color prints of each photographic shot, for a total of thirty 
(30) shots, including negatives, shall be submitted for the Pre-Construction and 
Post-Construction Phases. The Contractor may submit photographs in digital 
format as directed by the Engineer. 

 
 As the work progresses, the Contractor shall provide record photographs with 

negatives of all major components of the construction.  The photographs shall be 
taken at least monthly, or more frequently as necessary to provide an appropriate 
record of the work.  A minimum of three (3) 8” x 10” color prints of each 
photographic shot, for a total of ten (10) shots shall be submitted monthly with each 
pay request.  The photographs shall be representative of the primary work being 
claimed for during the period under consideration.  The view selection will be 
agreed to with the Engineer.  Pertinent information will be provided at the bottom 
front left corner of each photograph, including: project name, Contractor’s name, 
description of subject, orientation, and date and time of exposure.  Photographs 
submitted shall be enclosed back to back in a double face plastic sleeve punched 
to fit a standard three-ring binder. Negatives shall be submitted in polyethylene 
preservers, 8-1/2” x 11” in size. The Contractor may submit photographs in digital 
format as directed by the Engineer. 

 
 

-END OF SECTION 10 - 01320- 
 

 
END OF SECTION 10 
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SECTION 11 – Bid Schedule 
 

BID # ITB 07ITBNFPUMPSK-DB 
NORTH FULTON PUMP STATION UPGRADES 

 
BID SCHEDULE FOR THE NORTH FULTON PUMP STATION 
UPGRADES CONTRACT 

 
SUBMITTED BID PRICING SHEET FOR: _________________________________________ 
 
 

IT
EM

 

DESCRIPTION APPROX. 
QUANTITY UNIT COST AMOUNT 

1 Game Creek Pump Station Lump Sum $ $ 
2 Morgan Falls Pump Station Lump Sum $ $ 
3 Lake Charles Pump Station Lump Sum $ $ 
4 Old Alabama Pump Station Lump Sum $ $ 

TASK ALLOWANCES 
(To be used only at the discretion of the Engineer)  
5 Soil Testing ALL $  5,000.00  $  5,000.00 
6 Concrete Testing ALL $  5,000.00  $  5,000.00 
7 Construction Surveying ALL  $  5,000.00   $  5,000.00 
8 Utility Conflict Resolution ALL  $ 20,000.00   $ 20,000.00  

TOTAL BID FOR NORTH FULTON PUMP
STATION UPGRADES CONTRACT:   

 
 
For furnishing all products and performing all labor necessary for the construction and 
completion of the n and improvements as entitled, the bidder submits a bid in the amount 
of: 
 
TOTAL BID AMOUNT: 
_____________________________________________________________________ 
 
______________________________________________________________________ 
 
________________________________________________________________Dollars 
 
 
Signed this __________________ day of ______________________________  2007. 

Contractor:    __________________________________   
   (Name of Company) 

By:   _____________________         
 (Signature of Authorized Principal)     (Printed Name of Corporate Principal) 
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The County will base their review on this bottom line figure as the total bid amount for this project. 
Please make sure that all line items are accurately calculated and total up to this inclusive 
amount. 
 
The full name and addresses of persons or parties interested in the foregoing Bid, as principals, 
are as follows:  
 
NAME      ADDRESS      
 
NAME      ADDRESS      
 
NAME      ADDRESS      
 
NAME      ADDRESS      
 
NAME      ADDRESS      
 
NAME      ADDRESS      
 
NAME      ADDRESS      
 
NAME      ADDRESS      
 
NAME      ADDRESS      
 
 
 
The Bidder shall list below work done of a similar nature to that Bid for, as references that will 
afford the Owner opportunity to judge as to experience, standing, and financial ability. 
 

 PROJECT NAME OWNER’S NAME OWNER’S 
REPRESENTATIVE’S 

TELEPHONE 
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SCOPE OF WORK AND BID PRICE 
 
The work to be done consists of furnishing all materials and equipment and performing all 
labor necessary for the construction of the North Fulton Pump Station Upgrades Contract, 
which includes installation of an electromagnetic flow meter at Game Creek Pump Station and 
Morgan Falls Pump Station, installation of a natural gas generator, combustible gas detector, 
and chain link fence at Lake Charles Pump Station, and installation of a diesel generator, 
combustible gas detector, jib crane, and submersible wastewater pump and appurtenances at 
Old Alabama Pump Station, as shown on the drawings and specified in the specifications. The 
work shall be in conformance with the contract documents, general conditions, supplemental 
conditions, any accompanying plans and Fulton County Construction Standards and 
Specifications.   
 
All work shall be in conformance with the contract documents, general conditions, special 
conditions, any accompanying plans and Fulton County Construction Standards and 
Specifications (Revised August, 2005 or must current approved version).  Once approved by 
the Fulton County Board of Commissioners and the Contract Documents are executed, the 
work may begin but only with the issuance of a written Notice to Proceed. 
 
The term of this Contract shall be 180 consecutive calendar days from the issuance of a Notice 
to Proceed. 

 

 

 

 

 

END OF SECTION NO. 11 
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EXHIBITS 
 

[INSERT ANY APPROPRIATE EXHIBITS FOR PROJECT] 
 
 
 

Examples of exhibits are:  
• Description of an item 
• Graph(s) 
• Diagram(s) 
• Organizational Chart 
• Drawings 
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APPENDICES 
 

[INSERT ANY APPROPRIATE APPENDICES FOR PROJECT] 
 
 

Examples of appendices are: 
• Service Contract 
• Maintenance Contract 
• Policies 
• Procedures 

 


